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Pre-Bid Conference Agenda

• JOC Overview
• JOC Process
• JOC Contract Documents
• Understanding the  Construction Task Catalog® (CTC)
• Solicitation Details
• Calculating the Bid 
• Bid Considerations & Review
• Contractor Adjustment Factors
• Risk of Low Adjustment Factors
• Questions



Job Order Contracting

• Firm, Fixed Priced, Competitively Bid, Indefinite Quantity 
Contract 

• Enable contractors to complete a substantial number of 
individual projects with a single bid

• Tasks based on competitively-bid, preset prices

• Saves time and money
• Provides transparency and auditability

Definition

Value



Umbrella Contract



The Process



Contract Documents

• Front End Documents
• Construction Task Catalog®
• Technical Specifications 



Front End Documents

• Notice 
• Instructions To Bidders
• Bid Forms
• CalWORKs Program 

requirements



Construction Task Catalog®

• Catalog of Pre-Priced Construction Tasks
• Organized by Construction Specifications 

Institute (CSI)
• Based on Local Labor, Material & 

Equipment Costs
• The tasks represent the “Scope of Work” 

for the contract



Understanding the 
Construction Cost Catalog®
• Contractor must review and understand “Using the Construction Task 

Catalog®” – Rules of the Game

The Unit Prices Include 
• Labor, Equipment, and Material

The Adjustment Factors Include  
• Overhead, profit, Sub Costs, Taxes, Fringe Benefits, Financing, Business 

Risks, 1% Contractor License Fee

General Rules
• Construction Related Costs:  Complete and In-place Construction, 

Cranes, Working Heights, Permit Services, Submittal preparation, 
Incidental A&E, Vehicles, Temporary Facilities and Utilities, Excess 
Waste, Restricted Working Space, Daily & Final Clean-up, Etc.

Useful Information
• Abbreviations for Units of measure, material weights, conversions, etc.  

Pages 00 – 1 to 00-6 of the CTC



Construction Task Catalog®



The Contract Documents:
Construction Task Catalog®

Compare these prices

Include All Appropriate Tasks:

* Sample only


		 

		 

		 

		 

		 

		 

		 



		32 16 23 00-0002

		4” Cast In Place Concrete Sidewalk

		SF

		$5.06 

		400

		$2,024.00 

		 



		 

		For Quantities 100 to 500, Add

		SF

		$2.04 

		400

		$816.00 

		 



		32 11 16 00-0015

		4” Crushed Aggregate Base

		SF

		$0.63 

		400

		$252.00 

		 



		 

		For Quantities Under 1000

		SF

		$0.18 

		400

		$72.00 

		 



		01 71 13 00-0003

		Mobilize Backhoe

		EA

		$402.63 

		1

		$402.63 

		 



		31 23 16 36-0006

		Excavation by Backhoe

		CY

		$3.75 

		11

		$41.25 

		 



		 

		For Quantities Under 20 CY, Add

		CY

		$3.75 

		11

		$41.25 

		 



		31 23 16 36-0028

		Loading Excess Materials

		CY

		$3.42 

		13.75

		$47.03 

		 



		 

		For Quantities Under 20 CY, Add

		CY

		$3.42 

		13.75

		$47.03 

		 



		01 74 19 00-0029

		Hauling to Dump Site

		CYM

		$0.51 

		207

		$105.57 

		 



		01 74 19 00-0021

		Landfill Dump Fee

		CY

		$15.14 

		13.75

		$208.18 

		$4,056.93 



		 

		 

		 

		 

		 

		 

		/400



		 

		 

		 

		 

		 

		 

		$10.14 







Construction Task Catalog®

Internet Based Software 
Provided with Contract

• eGordian® Software Expedites 
the Job Order Process

• Price Proposals
• Subcontractor Lists

• Training provided



1% Contractor License Fee
• Access to eGordian®, Construction Task Catalog®, other proprietary materials

• Most advanced technology and data in the marketplace.
• Paperless
• Efficient
• Tasks and prices input directly... no fishing through old files and estimating books 

for costs

• JOC process training

• Software training

• Software support

• Included in the Contractor’s Adjustment Factor
• Consider with the Bid as an Overhead cost
• 1% of Job Order Price



Non Pre-Priced Tasks
• Contractor must have permission from The County of Fresno to use a 

Non Pre-priced Task prior to submission
• Three (3) Quotes on vendors’ or subcontractors’ letterhead
• Justification for less than three (3) Quotes
• Contractor is paid the amount in the following formula:

Lowest Quote  x  Normal Working Hours Factor

Non Pre-Priced is not a vehicle to bypass CTC shortfalls



Technical Specifications  

• Specifies Quality of Materials and  
Workmanship

• Corresponds with Tasks in the 
Construction Task Catalog®



Solicitation Details
Prior to Bidding the County of Fresno Cannot: • Identify or Commit to any Specific Project or Location 

• Identify or Commit to any Specific CTC Tasks or Quantities

Contract License Required
Minimum
Contract

Value

Maximum 
Contract Value Contract Term Bid Security

Initial Payment
&

Performance
Bonding
(Each)

20-11-J Class A $0 $3,000,000 1 year $25,000 $2,000,000

20-12-J Class A $0 $3,000,000 1 year $25,000 $2,000,000

20-21-J Class A $0 $3,000,000 1 year $25,000 $2,000,000

• Payment and Performance Bonds will be increased in  increments of $500,000 such that the amount of the 
Payment and Performance Bonds are not less than one hundred percent (100%) of the outstanding
aggregate Job Orders issued.

• Maximum Contract Value may be increased up to the amount currently authorized by the CA Public Contract 
Code during the term of the contract.



Bidding Process
Award Based on Competitive Bid

Bids for Class A Contracts must Bid 2 sets (4 total)     
Adjustment Factors: 

1. Normal Working Hours – Lower Elevations  (7:00am to 5:00pm Monday through Friday)
2. Other Than Normal Working Hours – Lower Elevations (5:00pm to 7:00am Monday through 
Friday, and all day
Saturday, Sunday, and Holidays)
3. Normal Working Hours – Elevations Above 3000 Feet (7:00am to 5:00pm Monday through
Friday)
4. Other Than Normal Working Hours – Elevations Above 3000 Feet (5:00pm to 7:00am
Monday through Friday, and all day Saturday, Sunday, and Holidays)

- All Adjustment Factors Apply to All Tasks in the CTC 
- Each Adjustment Factor is Weighted to Create an Award Criteria Figure 
- Lowest Award Criteria Figure From a Responsive, Responsible Bidder is successful!



Method to Calculate

• Use Historical Project Data
• Select a Completed Project  where you Know Scope and Direct Costs
• Price Project From CTC
• Add on Overhead and Profit
• Calculate the Adjustment Factor



Sample Project: Detailed Scope of Work

• Interior Renovation 
• Doors and Hardware

• Replace 12 interior doors, hinges and hardware
• Doors shall be 3x7, solid core wood doors
• Grade 2 locksets with knobs
• Replace 2 push bar exist devices and door closers on exit doors

• Interior Lighting
• Replace all lay-in troffer fixtures on first and second floors. 48 in total
• Replace 4 exit fixtures
• Replace 12 industrial fixtures in shop area

• Plumbing Fixtures
• Replace 8 bathroom sinks, 8 faucets, and 8 toilets in men’s and women’s bathroom in admin 

building and shop area
• Replace 4 water fountains

• Replace Boiler
• Demo existing boiler and as much piping and venting to accommodate new boiler. Install a new 

1028 mbh oil fired cast iron boiler. No access for packaged boiler. Must field assemble sections. 
Provide new piping as required. 

• Normal Working Hours Apply



Sample Price: CTC vs. Quote

Direct Cost of Work from 
Quotes or Estimates

• Replace Boiler $ 33,055.73

• Doors/Hardware $  8,282.09

• Lighting $ 13,119.77

• Plumbing $ 11,886.53

TOTAL  = $ 66,344.12

• Replace Boiler $ 34,500.00

• Doors/Hardware $   7,250.00

• Lighting $ 12,750.00

• Plumbing $ 10,500.00

TOTAL  = $ 65,000.00

Direct Cost of Work from 
CTC



Sample Price: Putting it all together
• A. Direct Cost of Work from Quotes $65,000.00 

• B. Overhead  10%* $  6,500.00

• C. Subtotal (Cost & O/H) $71,500.00 

• D. Profit  10%* $  7,150.00

• E. Subtotal (Cost & O/H & Profit) $78,650.00 

• F. Price From CTC $66,344.12 

• Adjustment Factor (= E / F)  =  1.1855

*Sample Only. Contractor to determine O/H & Profit. 
Prepare this calculation for more than one sample project.



Filling Out the Bid - Electronic Form

* Samples only

1       2   0   0   0

1       1   9   5   0

1       2   1   0   0

1       2   0   0   0

1       2   1   5   0



Filling Out the Bid – Paper Form 

* Samples only

1       2   0   0   0

1       1   9   5   0

1       2   1   0   0

1       2   0   0   0

1       2   1   5   0



Bid Considerations
Contractors Should Expect To:

• Prepare Incidental Drawings or Sketches for Some Projects
• Justify Quantity Calculations during Proposal Review
• Explain Detail of Work in Proposal User Notes

• Prepare Proposals for Some Projects That Might be Canceled
• Margins on CTC Tasks Vary
• Some Projects are More Profitable than Others
• Adjustment Factor shall not be considered a minimum markup on subcontractor costs
• Maintain a Fully Functioning Office and Staff
• Hold Required Licenses, Bonds and Insurance
• Rebate 1% of each Job Order as a Contractor License Fee for eGordian® software access



Bid Considerations
• Differing Site Conditions or Changes in Scope

• Priced from Construction Task Catalog®

• Supplemental Job Order
• No Negotiated Change Orders

• Filings and Permits
• Fees paid for all Permits reimbursed 100% - No Markup

• CalWORKs program
• Goal of 33% of apprentice hours are performed by participants in state approved apprenticeship 

programs

• Department of Industrial Relations (DIR) Registration and Reporting Requirement



Contractor Adjustment Factor

Importance of Adjustment Factors
• Determines Winning Bidder AND
• Used to Price Individual Job Orders
• Price Proposal Total Becomes the Lump Sum Job Order Amount



Why JOC Works For Contractors

• Good work is rewarded with more work
• Profit is a function of volume
• Volume is driven by performance
• JOC can provide a steady flow of work
• Win a higher percentage of proposed projects
• Long-term relationship with the County of Fresno
• Develop partnership with the County
• Ability to leverage Subcontractor and Supplier relationships



Why JOC Works For Facility Owners
• A Fixed Priced, Fast Track Procurement Process
• Job Orders become Lump Sum to complete the scope of work
• The Ability to Accomplish a Substantial Number of Individual Projects with a Single 

Competitively Bid Contract
• Contractor Has A Continuing Financial Incentive To Provide:

 Responsive Services
 Accurate Proposals
 Quality Work on Time
 Timely Close Out

• Future Purchase Orders Tied to Contractor Performance
• No Obligation To Award Specific Projects
• The County of Fresno can Use All Other Methods For Accomplishing Projects



Risks of Low Adjustment Factor

• Leads to Arguments in Proposal Review
• Unsupportable Tasks
• Exaggerated Quantities

• Leads to Delays in Work Order Development
• Takes Longer to Review Proposals
• Reassignment of Projects

• Creates an Adversarial Relationship
• Reduced Volume of Work
• Will Shorten Contract
• Lost Profitability

• No Second Chance to Improve your Margin



Review of Key Points

• Focus on Total Potential Value of Contract
• $3,000,000.00

• Evaluate Construction Task Catalog®

• Analyze Unit Prices
• Know the General Guidelines for Using the CTC

• Contractor Performance Drives Volume
• Responsive Service
• Accurate Proposals
• Safe and Clean Project Sites
• High Quality Construction
• On-Time Completion
• On Time Close Out



Bids
• Sealed bids due:   Thursday, May 27, 2021 at 2:00 PM

• https://www.bidexpress.com/businesses/36473/home
or

• Fresno County Department of Public Works and Planning 
Office of the Design Engineer 
Seventh Floor 
Fresno County Plaza Building 
2220 Tulare Street 
Fresno, CA  93721

https://www.bidexpress.com/businesses/36473/home


Questions
• Make Sure you confirmed your attendance

• Bidding Questions:
-All questions are due no later than 2:00 P.M. on the seventh (7th) calendar day before bid 
opening.
-Questions shall be submitted electronically through the project website. 
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