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DEPARTMENT OF PUBLIC WORKS AND PLANNING 
STEVEN E. WHITE, DIRECTOR 

 
 
 

September 21, 2022 Contract No. 22-14-C 
 

ADDENDUM NO. 1 to Golden State Boulevard Phase 1 revising the Bidding and Contract 
Documents and Plans as follows: 

TABLE OF CONTENTS  

No changes 

 

NOTICE TO BIDDERS 
 
  No changes 

 

SPECIAL PROVISIONS  

 

Section 8-1.04C(2) Second Order of Work 

ADD: 

Work to be performed along Sierra St including truncated domes within Union Pacific 
Railroad's Right-of-Way shall be performed as a last item of work and as approved by the 
Engineer 

 

Section 15-1 Existing Facilities 

DELETE: 

Utility Contact Information Location Duration 

AT&T 

Kevin Tate 

(559) 454-3725 

Kt5861@att.com 

Adjust Manholes to Grade 2 Day 

Notification 

REPLACE with: 
 

Utility Contact Information Location Duration 

AT&T 

Kevin Tate 

(559) 454-3725 

Kt5861@att.com 

Adjust Manholes to Grade 10 Day 

Notification 
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Section 39-3.04A General 

DELETE: 

Schedule cold planing activities such that the pavement is cold planed, the HMA is 
placed, and the area is opened to traffic during the same work shift. 

REPLACE with: 
 

Schedule cold planing activities such that the pavement is cold planed, the HMA is 
placed, and the area is opened to traffic within five (5) working days. 

 
If any pavement section that has been cold planed deteriorates/fails as a result of traffic 
driving on it, the Contractor at their sole cost is responsible for replacing/fixing the 
pavement section as determined by the Engineer 

 

Section 39-3.06A(1) Submittals 
 
ADD: 
 

Multi-unit or single unit recycling machines can be used. Use equipment that: 
1. Cold planes, pulverizes, crushes, and sizes the existing asphalt pavement. 
2. Mixes the in-place recycled pavement material with the recycling agent and cement 

into a homogenous mixture. 
3. Places the CIR mixture to the lines, grades, and specification. 

Pulverizing, crushing, or sizing equipment must produce uniform material to the specified 
size before mixing the in-place recycling pavement material with the recycling agent. 
 
Section 39-3.06C(5) Milling, Sizing and Mixing 
 
ADD: 

 
A single-unit self-propelled cold recycling machine with a down cutting cutter head shall be 
capable of pulverizing and recycling the existing hot-mix asphalt pavement to the depths 
shown on the plans, incorporate the foamed asphalt and compaction water, and mix the 
materials to produce a homogeneous material. 
 
The milling and mixing unit must be equipped with a gradation control bar that will stabilize 
the milled surface during milling to prevent the pavement from chunking. The minimum 
power of this machine shall be 950 hp. The machine shall be capable of pulverizing and 
recycling not less than 12 feet 6 inches wide in each pass. 
 
The CIR machine must rear load directly into the paver’s receiving hopper or the paver’s 
loading equipment must pick up the CIR mixture and deposit it in the paving machine 
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without waste. If the paving screed is directly attached to the CIR equipment, feed the CIR 
mixture directly to the paving screed. 
 

PROPOSAL 

 
DELETE Bid Item List - Proposal 2 

 

REPLACE with the attached Bid Item List - Proposal 2A 
 

 
PLANS 

 
 DELETE: Plans: 

 
Region 1: Sheet No 9,10, 11, 36, 37, 38, 53, 54 & 57 

 
Region 2: Sheet No 10, 11, 12, 40,41,42, 43, 68, 71, 72, 76, 77 & 78 

 
Region 3: Sheet No 10, 11, 12, 54, 55, 51, 61, 62, 63, 64, 65, 66, 67, 68, 69, 71, 111, 
118, 119, 120, 139, 140, 141, 142 

 
 REPLACE with: Plans: 
 

Region 1: Sheet No 9A,10A, 11A, 36A, 37A, 38A, 53A, 54A & 57A 
 

Region 2: Sheet No 10A, 11A, 12A, 40A, 41A, 42A, 43A, 68A, 71A, 72A, 76A, 77A 
& 78A 

 
Region 3: Sheet No 10A, 11A, 12A, 54A, 55A, 51A, 61A, 62A, 63A, 64A, 65A, 66A, 
67A, 68A, 69A, 71A, 111A, 118A, 119A, 120A, 139A, 140A, 141A, 142A 

 

 

END OF ADDENDUM NO. 1 
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-------------------------------------------------------------------------------------------------------------------- 
Please attach this Addendum to the inside cover of the Specifications booklet.  If you have 
given the Bidding and Contract Documents to someone else, please forward this Addendum. 

  Date Signed:   

Consultant Engineer: 
Ed Noriega, PE C61555 

MARK THOMAS 
7571 North Remington Ave., Suite 102 
Fresno, CA 93711 

9/21/2022

__________________ 

  Date Signed 

Sebastian Artal, PE C76724 
Supervising Engineer: 

FRESNO COUNTY 
Department of Public Works and Planning 
m/a 2220 Tulare Street, Suite 720 
Fresno, CA   93721-2106 

9/21/2022



Fresno County Department of Public Works and Planning
Bid Item List - Proposal 2A
Contract # 22-14-C

Contract Name
Golden State Boulevard Phase 1

Location
American Avenue to Mission Street

Bid Items

Item ID Quantity Unit Unit Price Total

Description

1 1 LS $ $

2 250,000 $ $1.00 $250,000.00

3 500,000 $ $1.00 $500,000.00

4 1 LS $ $

5 1 LS $ $

6 2 EA $ $

7 1 LS $ $

8 1 LS $ $

9 1 LS $ $

Lead Compliance Plan

Compensation for Adjustments for Price Fluctuations 

Supplemental Work

Mobilization

Furnish Field Office

Construction Project Funding Sign

Temporary Traffic Control

Job Site Management

Prepare Storm Water Pollution Prevention Plan

Bid Item List
22-14-C
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Item ID Quantity Unit Unit Price Total

10 27 EA $ $

11 1 LS $ $

12 17 EA $ $

13 1,000 EA $1.00 $1,000.00

14 1 EA $ $

15 1 LS $ $

16 2 EA $ $

17 10 EA $ $

18 83 EA $ $

19 1 CY $ $

20 500 LF $ $

21 17 EA $ $

22 1 LS $ $

Remove Tree

Clearing and Grubbing

Temporary High-Visibility Fence (Type ESA)

Rain Event Action Plan

SWPPP Implementation

Storm Water Sampling and Analysis Day

State Water Resources Control Board NOI Filing Fee

Storm Water Annual Report

Dust Control Plan

Relocate Fire Hydrant

Adjust Utility Box to Grade

Adjust Valve Box Frame and Cover to Grade

Remove Concrete Valley Gutter

Bid Item List
22-14-C
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Item ID Quantity Unit Unit Price Total

23 23,600 CY $ $

24 9,000 CY $ $

25 12,200 CY $ $

26 269,000 SF $ $

27 16,800 SY $ $

28 60 TON $ $

29 97,900 TON $ $

30 2,170 TON $ $

31 217,000 SY $ $

32 130 TON $ $

33 620 LF $ $

34 45 LF $ $

35 140 LF $ $

Tack Coat

Hot Mix Asphalt (Type A)

Rubberized Hot Mix Asphalt

Stress Absorbing Membrane Interlayer

Full Depth Reclamation - Cement (FDR-C)

Roadway Excavation - Final Pay Item

Roadway Excavation (Type Z-2) (Aerially Deposited Lead) - Final Pay Item

Aggregate Base (Class II) - Final Pay Item

Crack and Seat

Place Hot Mix Asphalt Dike (Type A)

Place Hot Mix Asphalt Dike (Type D)

Place Hot Mix Asphalt Dike (Type E)

Slurry Seal

Bid Item List
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Item ID Quantity Unit Unit Price Total

36 190 LF $ $

37 620 LF $ $

38 227,000 SY $ $

39 248,000 SY $ $

40 1,450 CY $ $

41 3,490 CY $ $

42 4 EA $ $

43 2 EA $ $

44 2 EA $ $

45 59 LF $ $

46 640 LF $ $

47 430 LF $ $

48 2 EA $ $

18" Reinforced Concrete Pipe

24" Reinforced Concrete Pipe

Place Hot Mix Asphalt Dike (Type F)

Remove HMA Dike

Cold Plane Asphalt Concrete Pavement

Cold In-Place Recycling

Remove Base and Surfacing - Final Pay Item

Remove Concrete Pavement and Base - Final Pay Item

COK Manhole (Type A)

City of Selma Inlet (Std SD-3)

COK Curb Inlet

12" Reinforced Concrete Pipe

18" Steel Flared End Section

Bid Item List
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Item ID Quantity Unit Unit Price Total

49 1 EA $ $

50 1 EA $ $

51 1 EA $ $

52 30 LF $ $

53 1 EA $ $

54 2 EA $ $

55 2 EA $ $

56 86 EA $ $

57 7 CY $ $

58 20 SY $ $

59 1,820 SF $ $

60 8,930 LF $ $

61 70 LF $ $

Detectable Warning Surface

Minor Concrete - Median Curb

Minor Concrete - Valley Gutter

Remove Storm Drain

Remove Inlet

Remove OMPI Inlet

Remove Headwall

Adjust Manhole to Grade

Rock Slope Protection (Class II, Method B)

Rock Slope Protection Fabric (Class 8)

Inlet (Type GMP Steel Pipe)

Drainage Inlet (Type G1)

Abandon Pipe

Bid Item List
22-14-C
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Item ID Quantity Unit Unit Price Total

62 200 LF $ $

63 10,900 LF $ $

64 740 LF $ $

65 790 SY $ $

66 320 SY $ $

67 4,000 SY $ $

68 85 CY $ $

69 10,100 LF $ $

70 5,020 LF $ $

71 3,060 SY $ $

72 40 LF $ $

73 54 EA $ $

74 44 EA $ $

Minor Concrete - Valley Gutter (Modified)

Minor Concrete - Curb and Gutter

Minor Concrete - Retaining Curb

Minor Concrete - Driveway

Minor Concrete - Stamped Concrete

Minor Concrete - Sidewalk

Minor Concrete -Curb Ramp

Remove Concrete Curb

Remove Concrete Curb and Gutter

Remove Concrete Sidewalk

Chain Link Fence (Type CL-6)

Remove Roadside Sign

Relocate Roadside Sign

Bid Item List
22-14-C
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Item ID Quantity Unit Unit Price Total

75 95 EA $ $

76 8,510 LF $ $

77 41 LF $ $

78 108 EA $ $

79 108 EA $ $

80 49,700 LF $ $

81 195,000 LF $ $

82 25,000 LF $ $

83 23,300 LF $ $

84 22,300 LF $ $

85 3,760 LF $ $

86 350 LF $ $

87 1,340 LF $ $

Roadside Sign

Midwest Guardrail System (Wood Post)

Strengthened Midwest Guardrail System 

8" White 2-Coat Paint Traffic Striping (Detail 38, 38A, Chevron Striping)

8" Yellow 2-Coat Paint Traffic Striping (Chevron Striping)

4" Yellow Thermoplastic Traffic Striping (Detail 21, 25, 27, and 35A)

End Anchor Assembly (Type SFT)

Alternative Flared Terminal System

4" White 2-Coat Paint Traffic Striping (Detail 8, 12,27B)

6" White 2-Coat Paint Traffic Striping (Detail 39, 39A)

4" Yellow 2-Coat Paint Traffic Striping (Detail 21, 22, 24, 25 29, 31, 32)

4" White Thermoplastic Traffic Striping (Detail 12, 27B)

8" White Thermoplastic Traffic Striping (Detail 37, 38, 38A and Chevron Striping)

Bid Item List
22-14-C
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Item ID Quantity Unit Unit Price Total

88 890 LF $ $

89 20,700 SF $ $

90 30,200 LF $ $

91 7,560 SF $ $

92 640 SF $ $

93 17,151 LF $ $

94 43,634 LF $ $

95 13,930 LF $ $

96 195 LF $ $

97 4 EA $ $

98 4 EA $ $

99 4 EA $ $

100 64 EA $ $

Conductors - #8

Conductors - #2

Foundations - Potholing 

Street Lighting - Foundations - Type III-CF (TESCO 26-100) Service Enclosure

Street Lighting - Foundations - Mast Arm Poles

Street Lighting - Foundations - 15TS Poles

Conductors - #6

Green Paint Pavement Marking

2-Coat Paint Pavement Marking

Trenching/Conduit

8" Yellow Thermoplastic Traffic Striping (Chevron Striping)

Thermoplastic Pavement Marking

6" Yellow 2-Coat Paint Traffic Striping Detail

Bid Item List
22-14-C

9/21/2022
Page 8 of 13



Item ID Quantity Unit Unit Price Total

101 1 EA $ $

102 45 EA $ $

103 132 EA $ $

104 1 EA $ $

105 1 EA $ $

106 7 EA $ $

107 8 EA $ $

108 1 LS $ $

109 1 EA $ $

110 1 EA $ $

111 2 EA $ $

112 41 EA $ $

113 1 EA $ $

Street Lighting - Foundations - Ornamental Light Poles

Street Lighting - Pull Boxes - No.3 1/2

Street Lighting - Installed and Spliced

Street Lighting - Poles - 17-3-100, No Mast Arm

Street Lighting - Poles - 24-3-100, No Mast Arm

Street Lighting - Poles - 26-3-100, No Mast Arm

Street Lighting - Poles - 15TS

Street Lighting - Poles - 15D

Street Lighting - Foundations - 15D Poles

Street Lighting - Pull Boxes - No. 6E with Extension

Street Lighting - Pull Boxes - No. 5E with Extension & 12" Concrete Collar

Street Lighting - Pull Boxes - No. 5E with Extension

Street Lighting - Pull Boxes - PG&E Approved No. 2 PB

Bid Item List
22-14-C
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Item ID Quantity Unit Unit Price Total

114 45 EA $ $

115 47 EA $ $

116 90 EA $ $

117 4 EA $ $

118 4 EA $ $

119 1 EA $ $

120 7 EA $ $

121 1 EA $ $

122 9 EA $ $

123 1 LS $ $

124 1 LS $ $

125 1 LS $ $

126 1 LS $ $

Signal Modifications (Golden State Blvd at Jug Handle to Clovis Avenue)

Street Lighting - Poles - Decorative Pole

Street Lighting - Signal Hardware - Luminaires

Street Lighting - Signal Hardware - Decorative Luminaires

Signal  Modifications (Golden State Blvd at San Antonio Drive )

Street Lighting - Demolition - Remove Pull Boxes

Street Lighting - Demolition - Remove PG&E Pole and Service Wire

Street Lighting - Demolition - Remove Luminaires

Street Lighting - Demolition - Remove PG&E Luminaire

Street Lighting - Demolition - Remove Street Light with Foundation

Signal Modifications (Floral Avenue at Whitson Street)

Signal Modifications (Thompson Avenue at Whitson Street)

Street Lighting - Control - Type III-AF (TESCO 26-100) Service Enclosure

Bid Item List
22-14-C
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Item ID Quantity Unit Unit Price Total

127 1 LS $ $

128 15,294 EA $ $

129 2,513 EA $ $

130 768 EA $ $

131 435 EA $ $

132 1 LS $ $

133 761 CY $ $

134 4,217 LF $ $

135 1 LS $ $

136 18 EA $ $

137 4 EA $ $

138 4 EA $ $

139 55,596 LF $ $

Packet Fertilizer

Plant (Group A)

Plant (Group B)

1" Remote Control Valve

2" Remote Control Valve

Two-Wire Irrigation Controller

Plant (Group U)

Plant Establishment Work

Wood Mulch

Root Barrier

Control and Neutral Conductors

5/8" Drip Irrigation Tubing - Final Pay Item

Service Irrigation

Bid Item List
22-14-C
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Item ID Quantity Unit Unit Price Total

140 4 EA $ $

141 4 EA $ $

142 4 EA $ $

143 4 EA $ $

144 4 EA $ $

145 932 EA $ $

146 18 EA $ $

147 4 EA $ $

148 10,757 LF $ $

149 1,402 LF $ $

150 1,059 LF $ $

151 571 LF $ $

152 8,410 LF $ $

Drip Valve Assembly

1" Gate Valve

3/4" Plastic Pipe (Schedule 40) (Supply Line) - Final Pay Item

1" Plastic Pipe (Schedule 40) (Supply Line) - Final Pay Item

1 1/4" Plastic Pipe (Schedule 40) (Supply Line) - Final Pay Item

1 1/2" Plastic Pipe (Schedule 40) (Supply Line) - Final Pay Item

Flow Sensor

Tree Well Sprinkler Assembly

Irrigation Controller Enclosure Cabinet

2" Backflow Preventer Assembly

Backflow Preventer Enclosure

Backflow Preventer Blanket

2" Plastic Pipe (Schedule 40) (Supply Line) - Final Pay Item

Bid Item List
22-14-C
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Item ID Quantity Unit Unit Price Total

153 2,111 LF $ $

154 16 EA $ $

155 114 CY $ $

156 1,340 STA $ $

157 15 EA $ $

158 1 LS $ $

159 6 EA $ $

Bid Items Total: $

Portable Changeable Message Sign

Replace Traffic Loop Detectors (Sierra St)

Concreted-Rock Slope Protection (Cobble, Method A) (CY) - Final Pay Item

Shoulder Backing

City of Fresno Bollard

6" Plastic Pipe (Schedule 40) (Supply Line) - Final Pay Item

Ball Valve

Bid Item List
22-14-C
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