

Bid Summary
Fresno County Department of Public Works and Planning

Project: Class A General Engineering Job Order Contract
Contract No.: 22-24-J, 22-25-J, 22-26-J

Bid Opening: 4/18/2023
Award Date: 5/23/2023

Bidders

- 1 **Emmett's Excavation, Inc., 1477 Menlo Avenue Clovis, CA 93611**
- 2 **Terra West Construction Incorporated, 1030 Gettysburg Ave Ste 107, Clovis, CA 93612**
- 3 **Exbon Development Inc., 13831 Newhope St., Garden Grove, CA 92843**
- 4 **Avison Construction, Inc., 40434 Brickyard Dr., Madera, CA 93636**

ITEM NO.	ITEM DESCRIPTION	1		2		3		4	
		Emmett's Excavation, Inc.		Terra West Construction Incorporated		Exbon Development Inc.		Avison Construction, Inc.	
1	Normal Working Hours Adjustment Factor (7:00am to 5:00pm Monday through Friday)	\$0.9700		\$1.1000		\$1.1200		\$1.1500	
2	Multiply Line 1 by 60%		0.5820		0.6600		0.6720		0.6900
3	Other Than Normal Working Hours Adjustment Factor (5:00pm to 7:00am Monday through Friday, and all day Saturday, Sunday, and Holidays)	\$0.9701		\$1.1500		\$1.1400		\$1.2000	
4	Multiply Line 3 by 10%		0.0970		0.1150		0.1140		0.1200
5	Normal Working Hours Adjustment Factor – Work Over Elevations of 3000 Feet (7:00am to 5:00pm Monday through Friday)	\$1.0000		\$1.2000		\$1.2000		\$1.2500	
6	Multiply Line 1 by 25%		0.2500		0.3000		0.3000		0.3125
7	Other Than Normal Working Hours Adjustment Factor – Work Over Elevations of 3000 Feet (5:00pm to 7:00am Monday through Friday, and all day Saturday, Sunday, and Holidays)	\$1.0001		\$1.2500		\$1.2100		\$1.3000	
8	Multiply Line 3 by 5%		0.0500		0.0625		0.0605		0.0650
9	Add Lines 2, 4, 6 & 8. This is the Award Criteria Figure	0.9790		1.1375		1.1465		1.1875	