

**Contract Number 23-07-M Road Maintenance and Rehabilitation Account (SB-1)
Asphalt Concrete Overlays**

Engineer's Estimate: \$15,449,171.50

Bidder	Bid Amount
Yarbs Grading and Paving, Inc.	\$14,570,998.05
Emmett's Excavation, Inc.	\$16,855,484.00
Agee Construction Corporation	\$17,194,576.95
Cal Valley Construction, Inc.	\$17,543,645.24
Teichert Construction	\$17,745,730.00
Granite Construction Company	\$18,607,476.00
Avison Construction, Inc.	\$18,719,433.00

Bidder Information:

Yarbs Grading and Paving, Inc. - 11339 S. DeWolf Avenue, Fresno, CA 93725
Subcontractors: Statewide Safety, Talley Oil, Inc., Safety Striping Service, Trinity Engineering Laboratories, Inc., Fresno Concrete Construction

Emmett's Excavation, Inc. - 1477 Menlo Ave, Clovis, CA 93611
Subcontractors: Safety Striping Service, Inc., Talley Oil, Inc., Statewide Safety Systems, Traffic Loops Crackfilling, Inc.

Agee Construction Corporation - 1039 Hoblitt Avenue, Clovis, CA 93612
Subcontractors: Safety Striping Service, Pacific Northwest Oil

Cal Valley Construction, Inc. - 5125 N. Gates Avenue, Suite 102, Fresno, CA 93722
Subcontractors: Statewide Safety Systems, Safety Striping Service, Inc., Talley Oil, Inc.

Teichert Construction - 400 Sunrise Ave.; Suite 300, Roseville, CA 95661
Subcontractors: Asphalt Dike Construction, Inc. dba APCO, Talley Oil, Inc., Safety Striping Service, Inc., Anrak Corporation

Granite Construction Company - 2716 Granite Court, Fresno, CA 93706
Subconsultants: Asphalt Dike Construction, Inc. dba APCO, Safety Striping Service, Inc., Pavement Recycling Systems, Inc., Talley Oil, Inc., Statewide Traffic Safety and Signs, Inc. dba Statewide Safety

Avison Construction, Inc. - 40434 Brickyard Dr., Madera, CA 93636
Subconsultants: Safety Striping Service, Talley Oil, Statewide Safety Systems

Yarbs Grading and Paving, Inc. - Proposal 2B

\$13,358,577.05

Item No.	Quantity	Unit	Item Description	Item Price	Extension
1	1	LS	MOBILIZATION	\$1,200,000.00	\$1,200,000.00
2	500,000	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$500,000.00
3	100,000	\$	SUPPLEMENTAL WORK	\$1.00	\$100,000.00
4	8	EA	CONSTRUCTION PROJECT FUNDING SIGNS	\$1,000.00	\$8,000.00
5	1	LS	TRAFFIC CONTROL SYSTEM	\$312,000.00	\$312,000.00
6	4	EA	PORTABLE CHANGEABLE MESSAGE SIGN	\$1,500.00	\$6,000.00
7	1	LS	JOB SITE MANAGEMENT	\$10,000.00	\$10,000.00
8	1	LS	PREPARE & IMPLEMENT WATER POLLUTION PREVENTION PLAN	\$2,000.00	\$2,000.00
9	1	LS	REMOVE PAVEMENT MARKERS	\$10,000.00	\$10,000.00
10	234,303	LF	REMOVE THERMOPLASTIC TRAFFIC STRIPE	\$0.55	\$128,866.65
11	3,364	SF	REMOVE THERMOPLASTIC PAVEMENT MARKING	\$4.00	\$13,456.00
12	2,700	CY	REPLACE ASPHALT CONCRETE PAVEMENT	\$300.00	\$810,000.00
13	400	LF	REMOVE ASPHALT CONCRETE DIKE	\$7.00	\$2,800.00
14	19,390	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$5.00	\$96,950.00
15	98,516	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING)	\$92.00	\$9,063,472.00
16	141	TON	MINOR HOT MIX ASPHALT	\$150.00	\$21,150.00
17	94	TON	TACK COAT	\$600.00	\$56,400.00
18	141,346	SQYD	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT)	\$2.10	\$296,826.60
19	160	TON	ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)	\$1.00	\$160.00
20	4,580	LF	PLACE HOT MIX ASPHALT DIKE (TYPE E) CASE-R	\$4.00	\$18,320.00
				Total:	\$13,358,577.05

07/27/2023

Item No.	Quantity	Unit	Item Description	Item Price	Extension
21	58	EA	SURVEY MONUMENTS (TYPE D)	\$800.00	\$46,400.00
22	12	EA	INDUCTIVE LOOP DETECTOR (TYPE A & TYPE D)	\$1,200.00	\$14,400.00
23	24,095	CY	SHOULDER BACKING	\$11.00	\$265,045.00
24	1	LS	FINISHING ROADWAY	\$20,000.00	\$20,000.00
25	4,580	SF	PAINT DIKE 2-COAT	\$1.20	\$5,496.00
26	500	EA	PAVEMENT MARKER (RETROREFLECTIVE) (TYPE D)	\$8.00	\$4,000.00
27	20	EA	PAVEMENT MARKER (RETROREFLECTIVE) (TYPE G)	\$8.00	\$160.00
28	75,487	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 5)	\$0.80	\$60,389.60
29	19,356	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 18)	\$1.60	\$30,969.60
30	7,856	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 21)	\$1.80	\$14,140.80
31	3,449	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 22)	\$1.80	\$6,208.20
32	114,996	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 27B)	\$1.00	\$114,996.00
33	1,265	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 29)	\$3.60	\$4,554.00
34	2,588	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 31)	\$3.60	\$9,316.80
35	7,287	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 34A)	\$1.80	\$13,116.60
36	754	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 38)	\$1.80	\$1,357.20
37	1,265	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 38A)	\$1.80	\$2,277.00
38	14,362	LF	** PAINT TRAFFIC STRIPE (DETAIL 39)	\$1.00	\$14,362.00
39	2,400	LF	** PAINT TRAFFIC STRIPE (DETAIL 39A)	\$1.00	\$2,400.00
Total:					\$13,358,577.05

Item No.	Quantity	Unit	Item Description	Item Price	Extension
40	870	SF	THERMOPLASTIC PAVEMENT MARKING (LIMIT LINE)	\$7.00	\$6,090.00
41	635	SF	THERMOPLASTIC PAVEMENT MARKING (WHITE CROSS WALK)	\$7.00	\$4,445.00
42	376	SF	THERMOPLASTIC PAVEMENT MARKING (RAILROAD CROSSING)	\$8.00	\$3,008.00
43	666	SF	THERMOPLASTIC PAVEMENT MARKING (STOP AHEAD)	\$8.00	\$5,328.00
44	97	SF	THERMOPLASTIC PAVEMENT MARKING (STOP)	\$8.00	\$776.00
45	112	SF	** PAINT PAVEMENT MARKING (BIKE LANE WITH PERSON)	\$25.00	\$2,800.00
46	194	SF	** PAINT PAVEMENT MARKING (BIKE LANE ARROW)	\$25.00	\$4,850.00
47	720	SF	THERMOPLASTIC PAVEMENT MARKING (TYPE IV ARROW)	\$8.00	\$5,760.00
48	2	EA	REPLACE CURB RAMP	\$8,000.00	\$16,000.00
49	4,706	SY	MISCELLANEOUS AREAS	\$5.00	\$23,530.00
Total:					\$13,358,577.05

Yarbs Grading and Paving, Inc. - Additive 1 (Location 11A - CSA 35 "AS" Dogwood)

\$763,880.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
50	1	LS	MOBILIZATION	\$12,000.00	\$12,000.00
51	30,740	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$30,740.00
52	5,000	\$	SUPPLEMENTAL WORK	\$1.00	\$5,000.00
53	1	LS	TRAFFIC CONTROL SYSTEM	\$20,000.00	\$20,000.00
54	1	LS	JOB SITE MANAGEMENT	\$2,000.00	\$2,000.00
55	1	LS	PREPARE & IMPLEMENT WPCP	\$2,500.00	\$2,500.00
56	45	CY	REMOVE ASPHALT CONCRETE PAVEMENT	\$500.00	\$22,500.00
57	1	LS	CLEARING AND GRUBBING	\$10,000.00	\$10,000.00
58	222	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$10.00	\$2,220.00
59	5,589	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING) PG64-28	\$110.00	\$614,790.00
60	26	TON	MINOR HOT MIX ASPHALT	\$150.00	\$3,900.00
61	7	TON	TACK COAT	\$600.00	\$4,200.00
62	980	LF	PLACE HOT MIX ASPHALT DIKE (TYPE E) CASE-R	\$5.00	\$4,900.00
63	7	EA	ADJUST VALVE BOX FRAME AND COVER TO GRADE	\$1,000.00	\$7,000.00
64	4	EA	ADJUST SURVEY MONUMENTS TO GRADE (TYPE D)	\$800.00	\$3,200.00
65	1,533	CY	SHOULDER BACKING	\$10.00	\$15,330.00
66	1	LS	FINISHING ROADWAY	\$3,000.00	\$3,000.00
67	6	CY	IMPORT BORROW	\$50.00	\$300.00
68	6	CY	EMBANKMENT	\$50.00	\$300.00
				Alternate Total: \$763,880.00	
				Total: \$763,880.00	

Yarbs Grading and Paving, Inc. - Additive 2 (Location 12A - CSA 35 "AG" Wild Rose)

\$115,178.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
69	1	LS	MOBILIZATION	\$6,000.00	\$6,000.00
70	2,024	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$2,024.00
71	5,000	\$	SUPPLEMENTAL WORK	\$1.00	\$5,000.00
72	1	LS	TRAFFIC CONTROL SYSTEM	\$10,000.00	\$10,000.00
73	1	LS	JOB SITE MANAGEMENT	\$1,000.00	\$1,000.00
74	1	LS	PREPARE & IMPLEMENT WPCP	\$500.00	\$500.00
75	122	CY	REPLACE ASPHALT CONCRETE PAVEMENT	\$230.00	\$28,060.00
76	368	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING) PG64-28	\$110.00	\$40,480.00
77	5	TON	MINOR HOT MIX ASPHALT	\$150.00	\$750.00
78	1	TON	TACK COAT	\$600.00	\$600.00
79	2,395	SQYD	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT)	\$3.80	\$9,101.00
80	3	TON	ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)	\$1.00	\$3.00
81	180	LF	PLACE HOT MIX ASPHALT DIKE (TYPE E) CASE-R	\$5.00	\$900.00
82	4	EA	ADJUST VALVE BOX FRAME AND COVER TO GRADE	\$1,000.00	\$4,000.00
83	2	EA	ADJUST SURVEY MONUMENTS TO GRADE (TYPE D)	\$800.00	\$1,600.00
84	93	CY	SHOULDER BACKING	\$20.00	\$1,860.00
85	1	LS	FINISHING ROADWAY	\$3,000.00	\$3,000.00
86	30	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$10.00	\$300.00
				Alternate Total: \$115,178.00	Total: \$115,178.00

Yarbs Grading and Paving, Inc. - Additive 3 (Location 13A - CSA 35 "AK" Woody Lane)

\$97,347.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
87	1	LS	MOBILIZATION	\$6,000.00	\$6,000.00
88	1,947	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$1,947.00
89	5,000	\$	SUPPLEMENTAL WORK	\$1.00	\$5,000.00
90	1	LS	TRAFFIC CONTROL SYSTEM	\$10,000.00	\$10,000.00
91	1	LS	JOB SITE MANAGEMENT	\$1,000.00	\$1,000.00
92	1	LS	PREPARE & IMPLEMENT WPCP	\$500.00	\$500.00
93	56	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$10.00	\$560.00
94	354	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING) PG64-28	\$110.00	\$38,940.00
95	46	TON	MINOR HOT MIX ASPHALT	\$150.00	\$6,900.00
96	3	TON	TACK COAT	\$600.00	\$1,800.00
97	1,740	LF	PLACE HOT MIX ASPHALT DIKE (TYPE E) CASE-R	\$5.00	\$8,700.00
98	2	EA	ADJUST VALVE BOX FRAME AND COVER TO GRADE	\$1,000.00	\$2,000.00
99	4	EA	ADJUST SURVEY MONUMENTS TO GRADE (TYPE D)	\$800.00	\$3,200.00
100	3	EA	ADJUST OVERSIDE DRAIN	\$1,200.00	\$3,600.00
101	1	LS	FINISHING ROADWAY	\$3,000.00	\$3,000.00
102	36	SQFT	PAINT STOP BAR AND LIMIT LINE (2-COAT)	\$65.00	\$2,340.00
103	93	CY	SHOULDER BACKING	\$20.00	\$1,860.00
				Alternate Total: \$97,347.00	
				Total: \$97,347.00	

Yarbs Grading and Paving, Inc. - Additive 4 (Location 14A - Brawley Avenue)

\$149,016.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
104	5,000	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$5,000.00
105	1	LS	TRAFFIC CONTROL SYSTEM	\$10,000.00	\$10,000.00
106	202	CY	SHOULDER BACKING	\$20.00	\$4,040.00
107	749	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING)	\$110.00	\$82,390.00
108	1	TON	MINOR HOT MIX ASPHALT	\$150.00	\$150.00
109	1	TON	TACK COAT	\$600.00	\$600.00
110	323	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$10.00	\$3,230.00
111	1	EA	REPLACE CURB RAMP (ADA CURB RAMP)	\$8,000.00	\$8,000.00
112	690	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 5)	\$3.00	\$2,070.00
113	650	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 22)	\$5.00	\$3,250.00
114	12	SF	THERMOPLASTIC PAVEMENT MARKING (LIMIT LINE)	\$30.00	\$360.00
115	53	SF	THERMOPLASTIC PAVEMENT MARKING (STOP AHEAD)	\$40.00	\$2,120.00
116	53	SF	REMOVE THERMOPLASTIC PAVEMENT MARKING	\$45.00	\$2,385.00
117	1	LS	MOBILIZATION	\$10,000.00	\$10,000.00
118	261	SY	PLACE MISCELLANEOUS AREAS	\$5.00	\$1,305.00
119	4	TON	ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)	\$1.00	\$4.00
120	3,520	SY	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT)	\$3.10	\$10,912.00
121	4	EA	SURVEY MONUMENTS (TYPE D)	\$800.00	\$3,200.00
				Alternate Total: \$149,016.00	
				Total: \$149,016.00	

Yarbs Grading and Paving, Inc. - Additive 5 (Survey Monument Well Installations)

\$87,000.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension	
Alternate: Owner-agency may award independently from entire bid.						
122	12	EA	Traffic Control (Per Road Segment)	\$1,500.00	\$18,000.00	
123	12	EA	Job Site Management (Per Road Segment)	\$300.00	\$3,600.00	
124	73	EA	Survey Monument (Type D)	\$800.00	\$58,400.00	
125	1	EA	Prepare and Implement WPCP	\$1,000.00	\$1,000.00	
126	12	EA	Mobilization (Per Road Segment)	\$500.00	\$6,000.00	
				Alternate Total:	\$87,000.00	
					Total:	\$87,000.00

Emmett's Excavation, Inc. - Proposal 2B

\$15,059,885.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension
1	1	LS	MOBILIZATION	\$800,000.00	\$800,000.00
2	500,000	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$500,000.00
3	100,000	\$	SUPPLEMENTAL WORK	\$1.00	\$100,000.00
4	8	EA	CONSTRUCTION PROJECT FUNDING SIGNS	\$1,500.00	\$12,000.00
5	1	LS	TRAFFIC CONTROL SYSTEM	\$756,000.00	\$756,000.00
6	4	EA	PORTABLE CHANGEABLE MESSAGE SIGN	\$5,000.00	\$20,000.00
7	1	LS	JOB SITE MANAGEMENT	\$10,000.00	\$10,000.00
8	1	LS	PREPARE & IMPLEMENT WATER POLLUTION PREVENTION PLAN	\$10,000.00	\$10,000.00
9	1	LS	REMOVE PAVEMENT MARKERS	\$10,000.00	\$10,000.00
10	234,303	LF	REMOVE THERMOPLASTIC TRAFFIC STRIPE	\$0.55	\$128,866.65
11	3,364	SF	REMOVE THERMOPLASTIC PAVEMENT MARKING	\$4.00	\$13,456.00
12	2,700	CY	REPLACE ASPHALT CONCRETE PAVEMENT	\$400.00	\$1,080,000.00
13	400	LF	REMOVE ASPHALT CONCRETE DIKE	\$8.00	\$3,200.00
14	19,390	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$8.00	\$155,120.00
15	98,516	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING)	\$95.00	\$9,359,020.00
16	141	TON	MINOR HOT MIX ASPHALT	\$200.00	\$28,200.00
17	94	TON	TACK COAT	\$750.00	\$70,500.00
18	141,346	SQYD	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT)	\$2.75	\$388,701.50
19	160	TON	ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)	\$1.00	\$160.00
20	4,580	LF	PLACE HOT MIX ASPHALT DIKE (TYPE E) CASE-R	\$2.00	\$9,160.00
				Total: \$15,059,885.00	

07/27/2023

Item No.	Quantity	Unit	Item Description	Item Price	Extension
21	58	EA	SURVEY MONUMENTS (TYPE D)	\$1,700.00	\$98,600.00
22	12	EA	INDUCTIVE LOOP DETECTOR (TYPE A & TYPE D)	\$1,150.00	\$13,800.00
23	24,095	CY	SHOULDER BACKING	\$34.00	\$819,230.00
24	1	LS	FINISHING ROADWAY	\$16,356.05	\$16,356.05
25	4,580	SF	PAINT DIKE 2-COAT	\$1.20	\$5,496.00
26	500	EA	PAVEMENT MARKER (RETROREFLECTIVE) (TYPE D)	\$8.00	\$4,000.00
27	20	EA	PAVEMENT MARKER (RETROREFLECTIVE) (TYPE G)	\$8.00	\$160.00
28	75,487	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 5)	\$0.80	\$60,389.60
29	19,356	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 18)	\$1.60	\$30,969.60
30	7,856	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 21)	\$1.80	\$14,140.80
31	3,449	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 22)	\$1.80	\$6,208.20
32	114,996	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 27B)	\$1.00	\$114,996.00
33	1,265	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 29)	\$3.60	\$4,554.00
34	2,588	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 31)	\$3.60	\$9,316.80
35	7,287	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 34A)	\$1.80	\$13,116.60
36	754	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 38)	\$1.80	\$1,357.20
37	1,265	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 38A)	\$1.80	\$2,277.00
38	14,362	LF	** PAINT TRAFFIC STRIPE (DETAIL 39)	\$1.00	\$14,362.00
39	2,400	LF	** PAINT TRAFFIC STRIPE (DETAIL 39A)	\$1.00	\$2,400.00
Total:					\$15,059,885.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension
40	870	SF	THERMOPLASTIC PAVEMENT MARKING (LIMIT LINE)	\$7.00	\$6,090.00
41	635	SF	THERMOPLASTIC PAVEMENT MARKING (WHITE CROSS WALK)	\$7.00	\$4,445.00
42	376	SF	THERMOPLASTIC PAVEMENT MARKING (RAILROAD CROSSING)	\$8.00	\$3,008.00
43	666	SF	THERMOPLASTIC PAVEMENT MARKING (STOP AHEAD)	\$8.00	\$5,328.00
44	97	SF	THERMOPLASTIC PAVEMENT MARKING (STOP)	\$8.00	\$776.00
45	112	SF	** PAINT PAVEMENT MARKING (BIKE LANE WITH PERSON)	\$25.00	\$2,800.00
46	194	SF	** PAINT PAVEMENT MARKING (BIKE LANE ARROW)	\$25.00	\$4,850.00
47	720	SF	THERMOPLASTIC PAVEMENT MARKING (TYPE IV ARROW)	\$8.00	\$5,760.00
48	2	EA	REPLACE CURB RAMP	\$8,000.00	\$16,000.00
49	4,706	SY	MISCELLANEOUS AREAS	\$69.00	\$324,714.00
Total:					\$15,059,885.00

Emmett's Excavation, Inc. - Additive 1 (Location 11A - CSA 35 "AS" Dogwood)

\$1,047,739.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
50	1	LS	MOBILIZATION	\$30,000.00	\$30,000.00
51	30,740	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$30,740.00
52	5,000	\$	SUPPLEMENTAL WORK	\$1.00	\$5,000.00
53	1	LS	TRAFFIC CONTROL SYSTEM	\$49,000.00	\$49,000.00
54	1	LS	JOB SITE MANAGEMENT	\$1,000.00	\$1,000.00
55	1	LS	PREPARE & IMPLEMENT WPCP	\$1,000.00	\$1,000.00
56	45	CY	REMOVE ASPHALT CONCRETE PAVEMENT	\$550.00	\$24,750.00
57	1	LS	CLEARING AND GRUBBING	\$12,000.00	\$12,000.00
58	222	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$44.00	\$9,768.00
59	5,589	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING) PG64-28	\$135.00	\$754,515.00
60	26	TON	MINOR HOT MIX ASPHALT	\$215.00	\$5,590.00
61	7	TON	TACK COAT	\$750.00	\$5,250.00
62	980	LF	PLACE HOT MIX ASPHALT DIKE (TYPE E) CASE-R	\$6.00	\$5,880.00
63	7	EA	ADJUST VALVE BOX FRAME AND COVER TO GRADE	\$1,000.00	\$7,000.00
64	4	EA	ADJUST SURVEY MONUMENTS TO GRADE (TYPE D)	\$1,700.00	\$6,800.00
65	1,533	CY	SHOULDER BACKING	\$62.00	\$95,046.00
66	1	LS	FINISHING ROADWAY	\$2,000.00	\$2,000.00
67	6	CY	IMPORT BORROW	\$200.00	\$1,200.00
68	6	CY	EMBANKMENT	\$200.00	\$1,200.00
				Alternate Total: \$1,047,739.00	
				Total: \$1,047,739.00	

Emmett's Excavation, Inc. - Additive 2 (Location 12A - CSA 35 "AG" Wild Rose)

\$178,507.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
69	1	LS	MOBILIZATION	\$20,000.00	\$20,000.00
70	2,024	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$2,024.00
71	5,000	\$	SUPPLEMENTAL WORK	\$1.00	\$5,000.00
72	1	LS	TRAFFIC CONTROL SYSTEM	\$5,000.00	\$5,000.00
73	1	LS	JOB SITE MANAGEMENT	\$1,000.00	\$1,000.00
74	1	LS	PREPARE & IMPLEMENT WPCP	\$1,000.00	\$1,000.00
75	122	CY	REPLACE ASPHALT CONCRETE PAVEMENT	\$382.00	\$46,604.00
76	368	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING) PG64-28	\$147.00	\$54,096.00
77	5	TON	MINOR HOT MIX ASPHALT	\$280.00	\$1,400.00
78	1	TON	TACK COAT	\$750.00	\$750.00
79	2,395	SQYD	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT)	\$4.00	\$9,580.00
80	3	TON	ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)	\$1.00	\$3.00
81	180	LF	PLACE HOT MIX ASPHALT DIKE (TYPE E) CASE-R	\$30.00	\$5,400.00
82	4	EA	ADJUST VALVE BOX FRAME AND COVER TO GRADE	\$1,000.00	\$4,000.00
83	2	EA	ADJUST SURVEY MONUMENTS TO GRADE (TYPE D)	\$1,700.00	\$3,400.00
84	93	CY	SHOULDER BACKING	\$150.00	\$13,950.00
85	1	LS	FINISHING ROADWAY	\$2,000.00	\$2,000.00
86	30	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$110.00	\$3,300.00
				Alternate Total: \$178,507.00	Total: \$178,507.00

Emmett's Excavation, Inc. - Additive 3 (Location 13A - CSA 35 "AK" Woody Lane)

\$127,075.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
87	1	LS	MOBILIZATION	\$20,000.00	\$20,000.00
88	1,947	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$1,947.00
89	5,000	\$	SUPPLEMENTAL WORK	\$1.00	\$5,000.00
90	1	LS	TRAFFIC CONTROL SYSTEM	\$5,000.00	\$5,000.00
91	1	LS	JOB SITE MANAGEMENT	\$1,000.00	\$1,000.00
92	1	LS	PREPARE & IMPLEMENT WPCP	\$1,000.00	\$1,000.00
93	56	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$44.00	\$2,464.00
94	354	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING) PG64-28	\$139.00	\$49,206.00
95	46	TON	MINOR HOT MIX ASPHALT	\$148.00	\$6,808.00
96	3	TON	TACK COAT	\$750.00	\$2,250.00
97	1,740	LF	PLACE HOT MIX ASPHALT DIKE (TYPE E) CASE-R	\$4.00	\$6,960.00
98	2	EA	ADJUST VALVE BOX FRAME AND COVER TO GRADE	\$1,000.00	\$2,000.00
99	4	EA	ADJUST SURVEY MONUMENTS TO GRADE (TYPE D)	\$1,700.00	\$6,800.00
100	3	EA	ADJUST OVERSIDE DRAIN	\$1,000.00	\$3,000.00
101	1	LS	FINISHING ROADWAY	\$2,000.00	\$2,000.00
102	36	SQFT	PAINT STOP BAR AND LIMIT LINE (2-COAT)	\$65.00	\$2,340.00
103	93	CY	SHOULDER BACKING	\$100.00	\$9,300.00
				Alternate Total: \$127,075.00	
				Total: \$127,075.00	

Emmett's Excavation, Inc. - Additive 4 (Location 14A - Brawley Avenue)

\$175,578.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
104	5,000	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$5,000.00
105	1	LS	TRAFFIC CONTROL SYSTEM	\$15,000.00	\$15,000.00
106	202	CY	SHOULDER BACKING	\$50.00	\$10,100.00
107	749	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING)	\$103.00	\$77,147.00
108	1	TON	MINOR HOT MIX ASPHALT	\$950.00	\$950.00
109	1	TON	TACK COAT	\$750.00	\$750.00
110	323	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$20.00	\$6,460.00
111	1	EA	REPLACE CURB RAMP (ADA CURB RAMP)	\$9,000.00	\$9,000.00
112	690	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 5)	\$3.00	\$2,070.00
113	650	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 22)	\$5.00	\$3,250.00
114	12	SF	THERMOPLASTIC PAVEMENT MARKING (LIMIT LINE)	\$30.00	\$360.00
115	53	SF	THERMOPLASTIC PAVEMENT MARKING (STOP AHEAD)	\$40.00	\$2,120.00
116	53	SF	REMOVE THERMOPLASTIC PAVEMENT MARKING	\$45.00	\$2,385.00
117	1	LS	MOBILIZATION	\$5,000.00	\$5,000.00
118	261	SY	PLACE MISCELLANEOUS AREAS	\$70.00	\$18,270.00
119	4	TON	ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)	\$1.00	\$4.00
120	3,520	SY	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT)	\$3.10	\$10,912.00
121	4	EA	SURVEY MONUMENTS (TYPE D)	\$1,700.00	\$6,800.00
				Alternate Total:	\$175,578.00
					Total:
					\$175,578.00

Emmett's Excavation, Inc. - Additive 5 (Survey Monument Well Installations)

\$266,700.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
122	12	EA	Traffic Control (Per Road Segment)	\$9,200.00	\$110,400.00
123	12	EA	Job Site Management (Per Road Segment)	\$1,100.00	\$13,200.00
124	73	EA	Survey Monument (Type D)	\$1,700.00	\$124,100.00
125	1	EA	Prepare and Implement WPCP	\$1,000.00	\$1,000.00
126	12	EA	Mobilization (Per Road Segment)	\$1,500.00	\$18,000.00
				Alternate Total: \$266,700.00	
				Total: \$266,700.00	

Agee Construction - Proposal 2B

\$15,419,068.15

Item No.	Quantity	Unit	Item Description	Item Price	Extension
1	1	LS	MOBILIZATION	\$1,500,000.00	\$1,500,000.00
2	500,000	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$500,000.00
3	100,000	\$	SUPPLEMENTAL WORK	\$1.00	\$100,000.00
4	8	EA	CONSTRUCTION PROJECT FUNDING SIGNS	\$1,000.00	\$8,000.00
5	1	LS	TRAFFIC CONTROL SYSTEM	\$625,000.00	\$625,000.00
6	4	EA	PORTABLE CHANGEABLE MESSAGE SIGN	\$7,500.00	\$30,000.00
7	1	LS	JOB SITE MANAGEMENT	\$5,000.00	\$5,000.00
8	1	LS	PREPARE & IMPLEMENT WATER POLLUTION PREVENTION PLAN	\$5,000.00	\$5,000.00
9	1	LS	REMOVE PAVEMENT MARKERS	\$11,000.00	\$11,000.00
10	234,303	LF	REMOVE THERMOPLASTIC TRAFFIC STRIPE	\$0.60	\$140,581.80
11	3,364	SF	REMOVE THERMOPLASTIC PAVEMENT MARKING	\$4.50	\$15,138.00
12	2,700	CY	REPLACE ASPHALT CONCRETE PAVEMENT	\$335.00	\$904,500.00
13	400	LF	REMOVE ASPHALT CONCRETE DIKE	\$6.00	\$2,400.00
14	19,390	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$7.00	\$135,730.00
15	98,516	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING)	\$93.00	\$9,161,988.00
16	141	TON	MINOR HOT MIX ASPHALT	\$175.00	\$24,675.00
17	94	TON	TACK COAT	\$2,250.00	\$211,500.00
18	141,346	SQYD	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT)	\$2.60	\$367,499.60
19	160	TON	ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)	\$1.10	\$176.00
20	4,580	LF	PLACE HOT MIX ASPHALT DIKE (TYPE E) CASE-R	\$11.00	\$50,380.00
Total:					\$15,419,068.15

Item No.	Quantity	Unit	Item Description	Item Price	Extension
21	58	EA	SURVEY MONUMENTS (TYPE D)	\$1,600.00	\$92,800.00
22	12	EA	INDUCTIVE LOOP DETECTOR (TYPE A & TYPE D)	\$1,000.00	\$12,000.00
23	24,095	CY	SHOULDER BACKING	\$41.00	\$987,895.00
24	1	LS	FINISHING ROADWAY	\$110,000.00	\$110,000.00
25	4,580	SF	PAINT DIKE 2-COAT	\$1.30	\$5,954.00
26	500	EA	PAVEMENT MARKER (RETROREFLECTIVE) (TYPE D)	\$8.80	\$4,400.00
27	20	EA	PAVEMENT MARKER (RETROREFLECTIVE) (TYPE G)	\$8.80	\$176.00
28	75,487	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 5)	\$0.85	\$64,163.95
29	19,356	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 18)	\$1.75	\$33,873.00
30	7,856	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 21)	\$2.00	\$15,712.00
31	3,449	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 22)	\$2.00	\$6,898.00
32	114,996	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 27B)	\$1.10	\$126,495.60
33	1,265	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 29)	\$4.00	\$5,060.00
34	2,588	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 31)	\$4.00	\$10,352.00
35	7,287	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 34A)	\$2.00	\$14,574.00
36	754	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 38)	\$2.00	\$1,508.00
37	1,265	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 38A)	\$2.00	\$2,530.00
38	14,362	LF	** PAINT TRAFFIC STRIPE (DETAIL 39)	\$1.10	\$15,798.20
39	2,400	LF	** PAINT TRAFFIC STRIPE (DETAIL 39A)	\$1.10	\$2,640.00
Total:					\$15,419,068.15

Item No.	Quantity	Unit	Item Description	Item Price	Extension
40	870	SF	THERMOPLASTIC PAVEMENT MARKING (LIMIT LINE)	\$7.50	\$6,525.00
41	635	SF	THERMOPLASTIC PAVEMENT MARKING (WHITE CROSS WALK)	\$7.50	\$4,762.50
42	376	SF	THERMOPLASTIC PAVEMENT MARKING (RAILROAD CROSSING)	\$8.50	\$3,196.00
43	666	SF	THERMOPLASTIC PAVEMENT MARKING (STOP AHEAD)	\$8.50	\$5,661.00
44	97	SF	THERMOPLASTIC PAVEMENT MARKING (STOP)	\$8.50	\$824.50
45	112	SF	** PAINT PAVEMENT MARKING (BIKE LANE WITH PERSON)	\$26.50	\$2,968.00
46	194	SF	** PAINT PAVEMENT MARKING (BIKE LANE ARROW)	\$26.50	\$5,141.00
47	720	SF	THERMOPLASTIC PAVEMENT MARKING (TYPE IV ARROW)	\$8.50	\$6,120.00
48	2	EA	REPLACE CURB RAMP	\$8,000.00	\$16,000.00
49	4,706	SY	MISCELLANEOUS AREAS	\$12.00	\$56,472.00
Total:					\$15,419,068.15

Agee Construction - Additive 1 (Location 11A - CSA 35 "AS" Dogwood)

\$1,091,018.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
50	1	LS	MOBILIZATION	\$51,900.00	\$51,900.00
51	30,740	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$30,740.00
52	5,000	\$	SUPPLEMENTAL WORK	\$1.00	\$5,000.00
53	1	LS	TRAFFIC CONTROL SYSTEM	\$40,700.00	\$40,700.00
54	1	LS	JOB SITE MANAGEMENT	\$500.00	\$500.00
55	1	LS	PREPARE & IMPLEMENT WPCP	\$5,000.00	\$5,000.00
56	45	CY	REMOVE ASPHALT CONCRETE PAVEMENT	\$540.00	\$24,300.00
57	1	LS	CLEARING AND GRUBBING	\$6,800.00	\$6,800.00
58	222	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$24.00	\$5,328.00
59	5,589	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING) PG64-28	\$130.00	\$726,570.00
60	26	TON	MINOR HOT MIX ASPHALT	\$168.00	\$4,368.00
61	7	TON	TACK COAT	\$3,000.00	\$21,000.00
62	980	LF	PLACE HOT MIX ASPHALT DIKE (TYPE E) CASE-R	\$12.40	\$12,152.00
63	7	EA	ADJUST VALVE BOX FRAME AND COVER TO GRADE	\$1,400.00	\$9,800.00
64	4	EA	ADJUST SURVEY MONUMENTS TO GRADE (TYPE D)	\$1,850.00	\$7,400.00
65	1,533	CY	SHOULDER BACKING	\$70.00	\$107,310.00
66	1	LS	FINISHING ROADWAY	\$26,750.00	\$26,750.00
67	6	CY	IMPORT BORROW	\$200.00	\$1,200.00
68	6	CY	EMBANKMENT	\$700.00	\$4,200.00
				Alternate Total: \$1,091,018.00	
				Total: \$1,091,018.00	

Agee Construction - Additive 2 (Location 12A - CSA 35 "AG" Wild Rose)

\$182,743.30

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
69	1	LS	MOBILIZATION	\$15,000.00	\$15,000.00
70	2,024	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$2,024.00
71	5,000	\$	SUPPLEMENTAL WORK	\$1.00	\$5,000.00
72	1	LS	TRAFFIC CONTROL SYSTEM	\$15,000.00	\$15,000.00
73	1	LS	JOB SITE MANAGEMENT	\$500.00	\$500.00
74	1	LS	PREPARE & IMPLEMENT WPCP	\$500.00	\$500.00
75	122	CY	REPLACE ASPHALT CONCRETE PAVEMENT	\$416.00	\$50,752.00
76	368	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING) PG64-28	\$155.00	\$57,040.00
77	5	TON	MINOR HOT MIX ASPHALT	\$168.00	\$840.00
78	1	TON	TACK COAT	\$530.00	\$530.00
79	2,395	SQYD	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT)	\$4.40	\$10,538.00
80	3	TON	ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)	\$1.10	\$3.30
81	180	LF	PLACE HOT MIX ASPHALT DIKE (TYPE E) CASE-R	\$23.00	\$4,140.00
82	4	EA	ADJUST VALVE BOX FRAME AND COVER TO GRADE	\$1,475.00	\$5,900.00
83	2	EA	ADJUST SURVEY MONUMENTS TO GRADE (TYPE D)	\$1,775.00	\$3,550.00
84	93	CY	SHOULDER BACKING	\$32.00	\$2,976.00
85	1	LS	FINISHING ROADWAY	\$3,200.00	\$3,200.00
86	30	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$175.00	\$5,250.00
				Alternate Total:	\$182,743.30
					Total:
					\$182,743.30

Agee Construction - Additive 3 (Location 13A - CSA 35 "AK" Woody Lane)

\$143,189.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
87	1	LS	MOBILIZATION	\$13,000.00	\$13,000.00
88	1,947	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$1,947.00
89	5,000	\$	SUPPLEMENTAL WORK	\$1.00	\$5,000.00
90	1	LS	TRAFFIC CONTROL SYSTEM	\$14,900.00	\$14,900.00
91	1	LS	JOB SITE MANAGEMENT	\$500.00	\$500.00
92	1	LS	PREPARE & IMPLEMENT WPCP	\$500.00	\$500.00
93	56	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$95.50	\$5,348.00
94	354	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING) PG64-28	\$155.00	\$54,870.00
95	46	TON	MINOR HOT MIX ASPHALT	\$168.00	\$7,728.00
96	3	TON	TACK COAT	\$530.00	\$1,590.00
97	1,740	LF	PLACE HOT MIX ASPHALT DIKE (TYPE E) CASE-R	\$6.50	\$11,310.00
98	2	EA	ADJUST VALVE BOX FRAME AND COVER TO GRADE	\$1,475.00	\$2,950.00
99	4	EA	ADJUST SURVEY MONUMENTS TO GRADE (TYPE D)	\$1,775.00	\$7,100.00
100	3	EA	ADJUST OVERSIDE DRAIN	\$1,150.00	\$3,450.00
101	1	LS	FINISHING ROADWAY	\$3,000.00	\$3,000.00
102	36	SQFT	PAINT STOP BAR AND LIMIT LINE (2-COAT)	\$71.00	\$2,556.00
103	93	CY	SHOULDER BACKING	\$80.00	\$7,440.00
				Alternate Total: \$143,189.00	
				Total: \$143,189.00	

Agee Construction - Additive 4 (Location 14A - Brawley Avenue)

\$169,718.50

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
104	5,000	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$5,000.00
105	1	LS	TRAFFIC CONTROL SYSTEM	\$8,300.00	\$8,300.00
106	202	CY	SHOULDER BACKING	\$62.50	\$12,625.00
107	749	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING)	\$105.00	\$78,645.00
108	1	TON	MINOR HOT MIX ASPHALT	\$530.00	\$530.00
109	1	TON	TACK COAT	\$530.00	\$530.00
110	323	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$16.50	\$5,329.50
111	1	EA	REPLACE CURB RAMP (ADA CURB RAMP)	\$7,630.00	\$7,630.00
112	690	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 5)	\$3.20	\$2,208.00
113	650	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 22)	\$5.30	\$3,445.00
114	12	SF	THERMOPLASTIC PAVEMENT MARKING (LIMIT LINE)	\$33.00	\$396.00
115	53	SF	THERMOPLASTIC PAVEMENT MARKING (STOP AHEAD)	\$42.00	\$2,226.00
116	53	SF	REMOVE THERMOPLASTIC PAVEMENT MARKING	\$48.00	\$2,544.00
117	1	LS	MOBILIZATION	\$12,000.00	\$12,000.00
118	261	SY	PLACE MISCELLANEOUS AREAS	\$30.00	\$7,830.00
119	4	TON	ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)	\$1.00	\$4.00
120	3,520	SY	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT)	\$3.80	\$13,376.00
121	4	EA	SURVEY MONUMENTS (TYPE D)	\$1,775.00	\$7,100.00
				Alternate Total:	\$169,718.50
				Total:	\$169,718.50

Agee Construction - Additive 5 (Survey Monument Well Installations)

\$188,840.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
122	12	EA	Traffic Control (Per Road Segment)	\$5,500.00	\$66,000.00
123	12	EA	Job Site Management (Per Road Segment)	\$70.00	\$840.00
124	73	EA	Survey Monument (Type D)	\$1,500.00	\$109,500.00
125	1	EA	Prepare and Implement WPCP	\$500.00	\$500.00
126	12	EA	Mobilization (Per Road Segment)	\$1,000.00	\$12,000.00
				Alternate Total: \$188,840.00	
				Total: \$188,840.00	

Cal Valley Construction - Proposal 2B

\$15,544,726.67

Item No.	Quantity	Unit	Item Description	Item Price	Extension
1	1	LS	MOBILIZATION	\$1,500,000.00	\$1,500,000.00
2	500,000	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$500,000.00
3	100,000	\$	SUPPLEMENTAL WORK	\$1.00	\$100,000.00
4	8	EA	CONSTRUCTION PROJECT FUNDING SIGNS	\$980.00	\$7,840.00
5	1	LS	TRAFFIC CONTROL SYSTEM	\$1,737,000.00	\$1,737,000.00
6	4	EA	PORTABLE CHANGEABLE MESSAGE SIGN	\$4,500.00	\$18,000.00
7	1	LS	JOB SITE MANAGEMENT	\$5,000.00	\$5,000.00
8	1	LS	PREPARE & IMPLEMENT WATER POLLUTION PREVENTION PLAN	\$1,000.00	\$1,000.00
9	1	LS	REMOVE PAVEMENT MARKERS	\$10,000.00	\$10,000.00
10	234,303	LF	REMOVE THERMOPLASTIC TRAFFIC STRIPE	\$0.55	\$128,866.65
11	3,364	SF	REMOVE THERMOPLASTIC PAVEMENT MARKING	\$4.00	\$13,456.00
12	2,700	CY	REPLACE ASPHALT CONCRETE PAVEMENT	\$300.00	\$810,000.00
13	400	LF	REMOVE ASPHALT CONCRETE DIKE	\$4.00	\$1,600.00
14	19,390	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$9.00	\$174,510.00
15	98,516	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING)	\$90.00	\$8,866,440.00
16	141	TON	MINOR HOT MIX ASPHALT	\$200.00	\$28,200.00
17	94	TON	TACK COAT	\$1.00	\$94.00
18	141,346	SQYD	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT)	\$2.07	\$292,586.22
19	160	TON	ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)	\$1.00	\$160.00
20	4,580	LF	PLACE HOT MIX ASPHALT DIKE (TYPE E) CASE-R	\$10.00	\$45,800.00
				Total: \$15,544,726.67	

07/27/2023

Item No.	Quantity	Unit	Item Description	Item Price	Extension
21	58	EA	SURVEY MONUMENTS (TYPE D)	\$1,300.00	\$75,400.00
22	12	EA	INDUCTIVE LOOP DETECTOR (TYPE A & TYPE D)	\$750.00	\$9,000.00
23	24,095	CY	SHOULDER BACKING	\$35.00	\$843,325.00
24	1	LS	FINISHING ROADWAY	\$10,000.00	\$10,000.00
25	4,580	SF	PAINT DIKE 2-COAT	\$1.20	\$5,496.00
26	500	EA	PAVEMENT MARKER (RETROREFLECTIVE) (TYPE D)	\$8.00	\$4,000.00
27	20	EA	PAVEMENT MARKER (RETROREFLECTIVE) (TYPE G)	\$8.00	\$160.00
28	75,487	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 5)	\$0.80	\$60,389.60
29	19,356	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 18)	\$1.60	\$30,969.60
30	7,856	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 21)	\$1.80	\$14,140.80
31	3,449	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 22)	\$1.80	\$6,208.20
32	114,996	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 27B)	\$1.00	\$114,996.00
33	1,265	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 29)	\$3.60	\$4,554.00
34	2,588	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 31)	\$3.60	\$9,316.80
35	7,287	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 34A)	\$1.80	\$13,116.60
36	754	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 38)	\$1.80	\$1,357.20
37	1,265	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 38A)	\$1.80	\$2,277.00
38	14,362	LF	** PAINT TRAFFIC STRIPE (DETAIL 39)	\$1.00	\$14,362.00
39	2,400	LF	** PAINT TRAFFIC STRIPE (DETAIL 39A)	\$1.00	\$2,400.00
Total:					\$15,544,726.67

Item No.	Quantity	Unit	Item Description	Item Price	Extension
40	870	SF	THERMOPLASTIC PAVEMENT MARKING (LIMIT LINE)	\$7.00	\$6,090.00
41	635	SF	THERMOPLASTIC PAVEMENT MARKING (WHITE CROSS WALK)	\$7.00	\$4,445.00
42	376	SF	THERMOPLASTIC PAVEMENT MARKING (RAILROAD CROSSING)	\$8.00	\$3,008.00
43	666	SF	THERMOPLASTIC PAVEMENT MARKING (STOP AHEAD)	\$8.00	\$5,328.00
44	97	SF	THERMOPLASTIC PAVEMENT MARKING (STOP)	\$8.00	\$776.00
45	112	SF	** PAINT PAVEMENT MARKING (BIKE LANE WITH PERSON)	\$25.00	\$2,800.00
46	194	SF	** PAINT PAVEMENT MARKING (BIKE LANE ARROW)	\$25.00	\$4,850.00
47	720	SF	THERMOPLASTIC PAVEMENT MARKING (TYPE IV ARROW)	\$8.00	\$5,760.00
48	2	EA	REPLACE CURB RAMP	\$6,000.00	\$12,000.00
49	4,706	SY	MISCELLANEOUS AREAS	\$8.00	\$37,648.00
Total:					\$15,544,726.67

Cal Valley Construction - Additive 1 (Location 11A - CSA 35 "AS" Dogwood)

\$1,187,713.25

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
50	1	LS	MOBILIZATION	\$30,000.00	\$30,000.00
51	30,740	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$30,740.00
52	5,000	\$	SUPPLEMENTAL WORK	\$1.00	\$5,000.00
53	1	LS	TRAFFIC CONTROL SYSTEM	\$50,000.00	\$50,000.00
54	1	LS	JOB SITE MANAGEMENT	\$1,000.00	\$1,000.00
55	1	LS	PREPARE & IMPLEMENT WPCP	\$200.00	\$200.00
56	45	CY	REMOVE ASPHALT CONCRETE PAVEMENT	\$300.00	\$13,500.00
57	1	LS	CLEARING AND GRUBBING	\$50,000.00	\$50,000.00
58	222	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$80.00	\$17,760.00
59	5,589	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING) PG64-28	\$145.00	\$810,405.00
60	26	TON	MINOR HOT MIX ASPHALT	\$200.00	\$5,200.00
61	7	TON	TACK COAT	\$1.00	\$7.00
62	980	LF	PLACE HOT MIX ASPHALT DIKE (TYPE E) CASE-R	\$10.00	\$9,800.00
63	7	EA	ADJUST VALVE BOX FRAME AND COVER TO GRADE	\$1,219.73	\$8,538.11
64	4	EA	ADJUST SURVEY MONUMENTS TO GRADE (TYPE D)	\$1,104.07	\$4,416.28
65	1,533	CY	SHOULDER BACKING	\$92.75	\$142,185.75
66	1	LS	FINISHING ROADWAY	\$4,480.55	\$4,480.55
67	6	CY	IMPORT BORROW	\$373.38	\$2,240.28
68	6	CY	EMBANKMENT	\$373.38	\$2,240.28
				Alternate Total: \$1,187,713.25	
				Total: \$1,187,713.25	

Cal Valley Construction - Additive 2 (Location 12A - CSA 35 "AG" Wild Rose)

\$236,461.32

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
69	1	LS	MOBILIZATION	\$10,000.00	\$10,000.00
70	2,024	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$2,024.00
71	5,000	\$	SUPPLEMENTAL WORK	\$1.00	\$5,000.00
72	1	LS	TRAFFIC CONTROL SYSTEM	\$40,000.00	\$40,000.00
73	1	LS	JOB SITE MANAGEMENT	\$2,633.65	\$2,633.65
74	1	LS	PREPARE & IMPLEMENT WPCP	\$217.16	\$217.16
75	122	CY	REPLACE ASPHALT CONCRETE PAVEMENT	\$560.75	\$68,411.50
76	368	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING) PG64-28	\$166.40	\$61,235.20
77	5	TON	MINOR HOT MIX ASPHALT	\$378.40	\$1,892.00
78	1	TON	TACK COAT	\$2,733.76	\$2,733.76
79	2,395	SQYD	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT)	\$3.75	\$8,981.25
80	3	TON	ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)	\$1.00	\$3.00
81	180	LF	PLACE HOT MIX ASPHALT DIKE (TYPE E) CASE-R	\$34.61	\$6,229.80
82	4	EA	ADJUST VALVE BOX FRAME AND COVER TO GRADE	\$1,300.00	\$5,200.00
83	2	EA	ADJUST SURVEY MONUMENTS TO GRADE (TYPE D)	\$1,300.00	\$2,600.00
84	93	CY	SHOULDER BACKING	\$100.00	\$9,300.00
85	1	LS	FINISHING ROADWAY	\$1,000.00	\$1,000.00
86	30	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$300.00	\$9,000.00
				Alternate Total: \$236,461.32	Total: \$236,461.32

Cal Valley Construction - Additive 3 (Location 13A - CSA 35 "AK" Woody Lane)

\$168,750.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
87	1	LS	MOBILIZATION	\$10,000.00	\$10,000.00
88	1,947	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$1,947.00
89	5,000	\$	SUPPLEMENTAL WORK	\$1.00	\$5,000.00
90	1	LS	TRAFFIC CONTROL SYSTEM	\$40,000.00	\$40,000.00
91	1	LS	JOB SITE MANAGEMENT	\$1,000.00	\$1,000.00
92	1	LS	PREPARE & IMPLEMENT WPCP	\$200.00	\$200.00
93	56	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$150.00	\$8,400.00
94	354	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING) PG64-28	\$150.00	\$53,100.00
95	46	TON	MINOR HOT MIX ASPHALT	\$160.00	\$7,360.00
96	3	TON	TACK COAT	\$1.00	\$3.00
97	1,740	LF	PLACE HOT MIX ASPHALT DIKE (TYPE E) CASE-R	\$10.00	\$17,400.00
98	2	EA	ADJUST VALVE BOX FRAME AND COVER TO GRADE	\$1,300.00	\$2,600.00
99	4	EA	ADJUST SURVEY MONUMENTS TO GRADE (TYPE D)	\$1,300.00	\$5,200.00
100	3	EA	ADJUST OVERSIDE DRAIN	\$1,300.00	\$3,900.00
101	1	LS	FINISHING ROADWAY	\$1,000.00	\$1,000.00
102	36	SQFT	PAINT STOP BAR AND LIMIT LINE (2-COAT)	\$65.00	\$2,340.00
103	93	CY	SHOULDER BACKING	\$100.00	\$9,300.00
				Alternate Total: \$168,750.00	
				Total: \$168,750.00	

Cal Valley Construction - Additive 4 (Location 14A - Brawley Avenue)

\$197,394.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
104	5,000	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$5,000.00
105	1	LS	TRAFFIC CONTROL SYSTEM	\$20,000.00	\$20,000.00
106	202	CY	SHOULDER BACKING	\$35.00	\$7,070.00
107	749	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING)	\$100.00	\$74,900.00
108	1	TON	MINOR HOT MIX ASPHALT	\$1,300.00	\$1,300.00
109	1	TON	TACK COAT	\$1.00	\$1.00
110	323	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$9.00	\$2,907.00
111	1	EA	REPLACE CURB RAMP (ADA CURB RAMP)	\$6,000.00	\$6,000.00
112	690	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 5)	\$3.00	\$2,070.00
113	650	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 22)	\$5.00	\$3,250.00
114	12	SF	THERMOPLASTIC PAVEMENT MARKING (LIMIT LINE)	\$30.00	\$360.00
115	53	SF	THERMOPLASTIC PAVEMENT MARKING (STOP AHEAD)	\$40.00	\$2,120.00
116	53	SF	REMOVE THERMOPLASTIC PAVEMENT MARKING	\$45.00	\$2,385.00
117	1	LS	MOBILIZATION	\$50,000.00	\$50,000.00
118	261	SY	PLACE MISCELLANEOUS AREAS	\$15.00	\$3,915.00
119	4	TON	ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)	\$1.00	\$4.00
120	3,520	SY	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT)	\$3.10	\$10,912.00
121	4	EA	SURVEY MONUMENTS (TYPE D)	\$1,300.00	\$5,200.00
				Alternate Total:	\$197,394.00
					Total:
					\$197,394.00

Cal Valley Construction - Additive 5 (Survey Monument Well Installations)

\$208,600.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
122	12	EA	Traffic Control (Per Road Segment)	\$3,000.00	\$36,000.00
123	12	EA	Job Site Management (Per Road Segment)	\$200.00	\$2,400.00
124	73	EA	Survey Monument (Type D)	\$2,000.00	\$146,000.00
125	1	EA	Prepare and Implement WPCP	\$200.00	\$200.00
126	12	EA	Mobilization (Per Road Segment)	\$2,000.00	\$24,000.00
				Alternate Total: \$208,600.00	
				Total: \$208,600.00	

Teichert Construction - Proposal 2B

\$15,862,625.75

Item No.	Quantity	Unit	Item Description	Item Price	Extension
1	1	LS	MOBILIZATION	\$1,387,010.00	\$1,387,010.00
2	500,000	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$500,000.00
3	100,000	\$	SUPPLEMENTAL WORK	\$1.00	\$100,000.00
4	8	EA	CONSTRUCTION PROJECT FUNDING SIGNS	\$1,000.00	\$8,000.00
5	1	LS	TRAFFIC CONTROL SYSTEM	\$466,300.30	\$466,300.30
6	4	EA	PORTABLE CHANGEABLE MESSAGE SIGN	\$6,000.00	\$24,000.00
7	1	LS	JOB SITE MANAGEMENT	\$18,200.00	\$18,200.00
8	1	LS	PREPARE & IMPLEMENT WATER POLLUTION PREVENTION PLAN	\$19,600.00	\$19,600.00
9	1	LS	REMOVE PAVEMENT MARKERS	\$19,200.00	\$19,200.00
10	234,303	LF	REMOVE THERMOPLASTIC TRAFFIC STRIPE	\$0.55	\$128,866.65
11	3,364	SF	REMOVE THERMOPLASTIC PAVEMENT MARKING	\$4.00	\$13,456.00
12	2,700	CY	REPLACE ASPHALT CONCRETE PAVEMENT	\$400.00	\$1,080,000.00
13	400	LF	REMOVE ASPHALT CONCRETE DIKE	\$10.00	\$4,000.00
14	19,390	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$6.50	\$126,035.00
15	98,516	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING)	\$102.00	\$10,048,632.00
16	141	TON	MINOR HOT MIX ASPHALT	\$290.00	\$40,890.00
17	94	TON	TACK COAT	\$3,100.00	\$291,400.00
18	141,346	SQYD	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT)	\$2.00	\$282,692.00
19	160	TON	ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)	\$1.00	\$160.00
20	4,580	LF	PLACE HOT MIX ASPHALT DIKE (TYPE E) CASE-R	\$5.00	\$22,900.00
Total:					\$15,862,625.75

Item No.	Quantity	Unit	Item Description	Item Price	Extension
21	58	EA	SURVEY MONUMENTS (TYPE D)	\$1,000.00	\$58,000.00
22	12	EA	INDUCTIVE LOOP DETECTOR (TYPE A & TYPE D)	\$1,200.00	\$14,400.00
23	24,095	CY	SHOULDER BACKING	\$25.00	\$602,375.00
24	1	LS	FINISHING ROADWAY	\$185,000.00	\$185,000.00
25	4,580	SF	PAINT DIKE 2-COAT	\$1.20	\$5,496.00
26	500	EA	PAVEMENT MARKER (RETROREFLECTIVE) (TYPE D)	\$8.00	\$4,000.00
27	20	EA	PAVEMENT MARKER (RETROREFLECTIVE) (TYPE G)	\$8.00	\$160.00
28	75,487	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 5)	\$0.80	\$60,389.60
29	19,356	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 18)	\$1.60	\$30,969.60
30	7,856	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 21)	\$1.80	\$14,140.80
31	3,449	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 22)	\$1.80	\$6,208.20
32	114,996	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 27B)	\$1.00	\$114,996.00
33	1,265	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 29)	\$3.60	\$4,554.00
34	2,588	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 31)	\$3.60	\$9,316.80
35	7,287	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 34A)	\$1.80	\$13,116.60
36	754	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 38)	\$1.80	\$1,357.20
37	1,265	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 38A)	\$1.80	\$2,277.00
38	14,362	LF	** PAINT TRAFFIC STRIPE (DETAIL 39)	\$1.00	\$14,362.00
39	2,400	LF	** PAINT TRAFFIC STRIPE (DETAIL 39A)	\$1.00	\$2,400.00
Total:					\$15,862,625.75

Item No.	Quantity	Unit	Item Description	Item Price	Extension
40	870	SF	THERMOPLASTIC PAVEMENT MARKING (LIMIT LINE)	\$7.00	\$6,090.00
41	635	SF	THERMOPLASTIC PAVEMENT MARKING (WHITE CROSS WALK)	\$7.00	\$4,445.00
42	376	SF	THERMOPLASTIC PAVEMENT MARKING (RAILROAD CROSSING)	\$8.00	\$3,008.00
43	666	SF	THERMOPLASTIC PAVEMENT MARKING (STOP AHEAD)	\$8.00	\$5,328.00
44	97	SF	THERMOPLASTIC PAVEMENT MARKING (STOP)	\$8.00	\$776.00
45	112	SF	** PAINT PAVEMENT MARKING (BIKE LANE WITH PERSON)	\$25.00	\$2,800.00
46	194	SF	** PAINT PAVEMENT MARKING (BIKE LANE ARROW)	\$25.00	\$4,850.00
47	720	SF	THERMOPLASTIC PAVEMENT MARKING (TYPE IV ARROW)	\$8.00	\$5,760.00
48	2	EA	REPLACE CURB RAMP	\$10,000.00	\$20,000.00
49	4,706	SY	MISCELLANEOUS AREAS	\$18.00	\$84,708.00
Total:					\$15,862,625.75

Teichert Construction - Additive 1 (Location 11A - CSA 35 "AS" Dogwood)

\$1,182,349.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
50	1	LS	MOBILIZATION	\$110,000.00	\$110,000.00
51	30,740	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$30,740.00
52	5,000	\$	SUPPLEMENTAL WORK	\$1.00	\$5,000.00
53	1	LS	TRAFFIC CONTROL SYSTEM	\$41,900.00	\$41,900.00
54	1	LS	JOB SITE MANAGEMENT	\$5,000.00	\$5,000.00
55	1	LS	PREPARE & IMPLEMENT WPCP	\$5,200.00	\$5,200.00
56	45	CY	REMOVE ASPHALT CONCRETE PAVEMENT	\$580.00	\$26,100.00
57	1	LS	CLEARING AND GRUBBING	\$21,000.00	\$21,000.00
58	222	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$25.00	\$5,550.00
59	5,589	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING) PG64-28	\$131.00	\$732,159.00
60	26	TON	MINOR HOT MIX ASPHALT	\$440.00	\$11,440.00
61	7	TON	TACK COAT	\$3,100.00	\$21,700.00
62	980	LF	PLACE HOT MIX ASPHALT DIKE (TYPE E) CASE-R	\$4.00	\$3,920.00
63	7	EA	ADJUST VALVE BOX FRAME AND COVER TO GRADE	\$1,100.00	\$7,700.00
64	4	EA	ADJUST SURVEY MONUMENTS TO GRADE (TYPE D)	\$1,000.00	\$4,000.00
65	1,533	CY	SHOULDER BACKING	\$80.00	\$122,640.00
66	1	LS	FINISHING ROADWAY	\$21,100.00	\$21,100.00
67	6	CY	IMPORT BORROW	\$800.00	\$4,800.00
68	6	CY	EMBANKMENT	\$400.00	\$2,400.00
				Alternate Total: \$1,182,349.00	
				Total: \$1,182,349.00	

Teichert Construction - Additive 2 (Location 12A - CSA 35 "AG" Wild Rose)

\$220,817.25

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
69	1	LS	MOBILIZATION	\$20,000.00	\$20,000.00
70	2,024	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$2,024.00
71	5,000	\$	SUPPLEMENTAL WORK	\$1.00	\$5,000.00
72	1	LS	TRAFFIC CONTROL SYSTEM	\$33,000.00	\$33,000.00
73	1	LS	JOB SITE MANAGEMENT	\$3,000.00	\$3,000.00
74	1	LS	PREPARE & IMPLEMENT WPCP	\$6,200.00	\$6,200.00
75	122	CY	REPLACE ASPHALT CONCRETE PAVEMENT	\$415.00	\$50,630.00
76	368	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING) PG64-28	\$150.00	\$55,200.00
77	5	TON	MINOR HOT MIX ASPHALT	\$1,000.00	\$5,000.00
78	1	TON	TACK COAT	\$3,200.00	\$3,200.00
79	2,395	SQYD	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT)	\$3.75	\$8,981.25
80	3	TON	ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)	\$1.00	\$3.00
81	180	LF	PLACE HOT MIX ASPHALT DIKE (TYPE E) CASE-R	\$6.00	\$1,080.00
82	4	EA	ADJUST VALVE BOX FRAME AND COVER TO GRADE	\$1,100.00	\$4,400.00
83	2	EA	ADJUST SURVEY MONUMENTS TO GRADE (TYPE D)	\$1,000.00	\$2,000.00
84	93	CY	SHOULDER BACKING	\$93.00	\$8,649.00
85	1	LS	FINISHING ROADWAY	\$6,300.00	\$6,300.00
86	30	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$205.00	\$6,150.00
				Alternate Total:	\$220,817.25
					Total: \$220,817.25

Teichert Construction - Additive 3 (Location 13A - CSA 35 "AK" Woody Lane)

\$158,988.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
87	1	LS	MOBILIZATION	\$13,000.00	\$13,000.00
88	1,947	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$1,947.00
89	5,000	\$	SUPPLEMENTAL WORK	\$1.00	\$5,000.00
90	1	LS	TRAFFIC CONTROL SYSTEM	\$15,500.00	\$15,500.00
91	1	LS	JOB SITE MANAGEMENT	\$3,200.00	\$3,200.00
92	1	LS	PREPARE & IMPLEMENT WPCP	\$5,500.00	\$5,500.00
93	56	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$100.00	\$5,600.00
94	354	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING) PG64-28	\$158.00	\$55,932.00
95	46	TON	MINOR HOT MIX ASPHALT	\$210.00	\$9,660.00
96	3	TON	TACK COAT	\$3,200.00	\$9,600.00
97	1,740	LF	PLACE HOT MIX ASPHALT DIKE (TYPE E) CASE-R	\$4.00	\$6,960.00
98	2	EA	ADJUST VALVE BOX FRAME AND COVER TO GRADE	\$1,100.00	\$2,200.00
99	4	EA	ADJUST SURVEY MONUMENTS TO GRADE (TYPE D)	\$1,000.00	\$4,000.00
100	3	EA	ADJUST OVERSIDE DRAIN	\$1,200.00	\$3,600.00
101	1	LS	FINISHING ROADWAY	\$6,300.00	\$6,300.00
102	36	SQFT	PAINT STOP BAR AND LIMIT LINE (2-COAT)	\$65.00	\$2,340.00
103	93	CY	SHOULDER BACKING	\$93.00	\$8,649.00
				Alternate Total: \$158,988.00	
				Total: \$158,988.00	

Teichert Construction - Additive 4 (Location 14A - Brawley Avenue)

\$209,450.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
104	5,000	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$5,000.00
105	1	LS	TRAFFIC CONTROL SYSTEM	\$19,500.00	\$19,500.00
106	202	CY	SHOULDER BACKING	\$50.00	\$10,100.00
107	749	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING)	\$133.00	\$99,617.00
108	1	TON	MINOR HOT MIX ASPHALT	\$2,500.00	\$2,500.00
109	1	TON	TACK COAT	\$3,200.00	\$3,200.00
110	323	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$18.00	\$5,814.00
111	1	EA	REPLACE CURB RAMP (ADA CURB RAMP)	\$10,000.00	\$10,000.00
112	690	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 5)	\$3.00	\$2,070.00
113	650	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 22)	\$5.00	\$3,250.00
114	12	SF	THERMOPLASTIC PAVEMENT MARKING (LIMIT LINE)	\$30.00	\$360.00
115	53	SF	THERMOPLASTIC PAVEMENT MARKING (STOP AHEAD)	\$40.00	\$2,120.00
116	53	SF	REMOVE THERMOPLASTIC PAVEMENT MARKING	\$45.00	\$2,385.00
117	1	LS	MOBILIZATION	\$18,500.00	\$18,500.00
118	261	SY	PLACE MISCELLANEOUS AREAS	\$30.00	\$7,830.00
119	4	TON	ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)	\$1.00	\$4.00
120	3,520	SY	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT)	\$3.75	\$13,200.00
121	4	EA	SURVEY MONUMENTS (TYPE D)	\$1,000.00	\$4,000.00
				Alternate Total: \$209,450.00	
				Total: \$209,450.00	

Teichert Construction - Additive 5 (Survey Monument Well Installations)

\$111,500.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
122	12	EA	Traffic Control (Per Road Segment)	\$2,000.00	\$24,000.00
123	12	EA	Job Site Management (Per Road Segment)	\$750.00	\$9,000.00
124	73	EA	Survey Monument (Type D)	\$900.00	\$65,700.00
125	1	EA	Prepare and Implement WPCP	\$2,000.00	\$2,000.00
126	12	EA	Mobilization (Per Road Segment)	\$900.00	\$10,800.00
				Alternate Total: \$111,500.00	
				Total: \$111,500.00	

Granite Construction - Proposal 2B

\$16,622,454.75

Item No.	Quantity	Unit	Item Description	Item Price	Extension
1	1	LS	MOBILIZATION	\$1,600,000.00	\$1,600,000.00
2	500,000	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$500,000.00
3	100,000	\$	SUPPLEMENTAL WORK	\$1.00	\$100,000.00
4	8	EA	CONSTRUCTION PROJECT FUNDING SIGNS	\$1,000.00	\$8,000.00
5	1	LS	TRAFFIC CONTROL SYSTEM	\$1,615,500.52	\$1,615,500.52
6	4	EA	PORTABLE CHANGEABLE MESSAGE SIGN	\$5,000.00	\$20,000.00
7	1	LS	JOB SITE MANAGEMENT	\$50,000.00	\$50,000.00
8	1	LS	PREPARE & IMPLEMENT WATER POLLUTION PREVENTION PLAN	\$595.00	\$595.00
9	1	LS	REMOVE PAVEMENT MARKERS	\$10,000.00	\$10,000.00
10	234,303	LF	REMOVE THERMOPLASTIC TRAFFIC STRIPE	\$0.55	\$128,866.65
11	3,364	SF	REMOVE THERMOPLASTIC PAVEMENT MARKING	\$4.00	\$13,456.00
12	2,700	CY	REPLACE ASPHALT CONCRETE PAVEMENT	\$345.00	\$931,500.00
13	400	LF	REMOVE ASPHALT CONCRETE DIKE	\$6.00	\$2,400.00
14	19,390	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$10.00	\$193,900.00
15	98,516	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING)	\$80.00	\$7,881,280.00
16	141	TON	MINOR HOT MIX ASPHALT	\$200.00	\$28,200.00
17	94	TON	TACK COAT	\$2,800.00	\$263,200.00
18	141,346	SQYD	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT)	\$1.93	\$272,797.78
19	160	TON	ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)	\$1.00	\$160.00
20	4,580	LF	PLACE HOT MIX ASPHALT DIKE (TYPE E) CASE-R	\$5.60	\$25,648.00
Total:					\$16,622,454.75

Item No.	Quantity	Unit	Item Description	Item Price	Extension
21	58	EA	SURVEY MONUMENTS (TYPE D)	\$1,100.00	\$63,800.00
22	12	EA	INDUCTIVE LOOP DETECTOR (TYPE A & TYPE D)	\$1,000.00	\$12,000.00
23	24,095	CY	SHOULDER BACKING	\$60.00	\$1,445,700.00
24	1	LS	FINISHING ROADWAY	\$1,000,000.00	\$1,000,000.00
25	4,580	SF	PAINT DIKE 2-COAT	\$1.20	\$5,496.00
26	500	EA	PAVEMENT MARKER (RETROREFLECTIVE) (TYPE D)	\$8.00	\$4,000.00
27	20	EA	PAVEMENT MARKER (RETROREFLECTIVE) (TYPE G)	\$8.00	\$160.00
28	75,487	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 5)	\$0.80	\$60,389.60
29	19,356	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 18)	\$1.60	\$30,969.60
30	7,856	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 21)	\$1.80	\$14,140.80
31	3,449	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 22)	\$1.80	\$6,208.20
32	114,996	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 27B)	\$1.00	\$114,996.00
33	1,265	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 29)	\$3.60	\$4,554.00
34	2,588	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 31)	\$3.60	\$9,316.80
35	7,287	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 34A)	\$1.80	\$13,116.60
36	754	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 38)	\$1.80	\$1,357.20
37	1,265	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 38A)	\$1.80	\$2,277.00
38	14,362	LF	** PAINT TRAFFIC STRIPE (DETAIL 39)	\$1.00	\$14,362.00
39	2,400	LF	** PAINT TRAFFIC STRIPE (DETAIL 39A)	\$1.00	\$2,400.00
Total:					\$16,622,454.75

Item No.	Quantity	Unit	Item Description	Item Price	Extension
40	870	SF	THERMOPLASTIC PAVEMENT MARKING (LIMIT LINE)	\$7.00	\$6,090.00
41	635	SF	THERMOPLASTIC PAVEMENT MARKING (WHITE CROSS WALK)	\$7.00	\$4,445.00
42	376	SF	THERMOPLASTIC PAVEMENT MARKING (RAILROAD CROSSING)	\$8.00	\$3,008.00
43	666	SF	THERMOPLASTIC PAVEMENT MARKING (STOP AHEAD)	\$8.00	\$5,328.00
44	97	SF	THERMOPLASTIC PAVEMENT MARKING (STOP)	\$8.00	\$776.00
45	112	SF	** PAINT PAVEMENT MARKING (BIKE LANE WITH PERSON)	\$25.00	\$2,800.00
46	194	SF	** PAINT PAVEMENT MARKING (BIKE LANE ARROW)	\$25.00	\$4,850.00
47	720	SF	THERMOPLASTIC PAVEMENT MARKING (TYPE IV ARROW)	\$8.00	\$5,760.00
48	2	EA	REPLACE CURB RAMP	\$10,500.00	\$21,000.00
49	4,706	SY	MISCELLANEOUS AREAS	\$25.00	\$117,650.00
Total:					\$16,622,454.75

Granite Construction - Additive 1 (Location 11A - CSA 35 "AS" Dogwood)

\$1,284,414.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
50	1	LS	MOBILIZATION	\$120,000.00	\$120,000.00
51	30,740	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$30,740.00
52	5,000	\$	SUPPLEMENTAL WORK	\$1.00	\$5,000.00
53	1	LS	TRAFFIC CONTROL SYSTEM	\$200,000.00	\$200,000.00
54	1	LS	JOB SITE MANAGEMENT	\$2,250.00	\$2,250.00
55	1	LS	PREPARE & IMPLEMENT WPCP	\$1.00	\$1.00
56	45	CY	REMOVE ASPHALT CONCRETE PAVEMENT	\$555.00	\$24,975.00
57	1	LS	CLEARING AND GRUBBING	\$26,400.00	\$26,400.00
58	222	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$38.00	\$8,436.00
59	5,589	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING) PG64-28	\$111.00	\$620,379.00
60	26	TON	MINOR HOT MIX ASPHALT	\$175.00	\$4,550.00
61	7	TON	TACK COAT	\$3,575.00	\$25,025.00
62	980	LF	PLACE HOT MIX ASPHALT DIKE (TYPE E) CASE-R	\$4.50	\$4,410.00
63	7	EA	ADJUST VALVE BOX FRAME AND COVER TO GRADE	\$975.00	\$6,825.00
64	4	EA	ADJUST SURVEY MONUMENTS TO GRADE (TYPE D)	\$975.00	\$3,900.00
65	1,533	CY	SHOULDER BACKING	\$130.00	\$199,290.00
66	1	LS	FINISHING ROADWAY	\$1.00	\$1.00
67	6	CY	IMPORT BORROW	\$90.00	\$540.00
68	6	CY	EMBANKMENT	\$282.00	\$1,692.00
				Alternate Total: \$1,284,414.00	
				Total: \$1,284,414.00	

Granite Construction - Additive 2 (Location 12A - CSA 35 "AG" Wild Rose)

\$190,542.25

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
69	1	LS	MOBILIZATION	\$4,600.00	\$4,600.00
70	2,024	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$2,024.00
71	5,000	\$	SUPPLEMENTAL WORK	\$1.00	\$5,000.00
72	1	LS	TRAFFIC CONTROL SYSTEM	\$26,000.00	\$26,000.00
73	1	LS	JOB SITE MANAGEMENT	\$650.00	\$650.00
74	1	LS	PREPARE & IMPLEMENT WPCP	\$1.00	\$1.00
75	122	CY	REPLACE ASPHALT CONCRETE PAVEMENT	\$415.00	\$50,630.00
76	368	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING) PG64-28	\$159.00	\$58,512.00
77	5	TON	MINOR HOT MIX ASPHALT	\$346.00	\$1,730.00
78	1	TON	TACK COAT	\$745.00	\$745.00
79	2,395	SQYD	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT)	\$3.75	\$8,981.25
80	3	TON	ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)	\$1.00	\$3.00
81	180	LF	PLACE HOT MIX ASPHALT DIKE (TYPE E) CASE-R	\$24.00	\$4,320.00
82	4	EA	ADJUST VALVE BOX FRAME AND COVER TO GRADE	\$975.00	\$3,900.00
83	2	EA	ADJUST SURVEY MONUMENTS TO GRADE (TYPE D)	\$975.00	\$1,950.00
84	93	CY	SHOULDER BACKING	\$155.00	\$14,415.00
85	1	LS	FINISHING ROADWAY	\$1.00	\$1.00
86	30	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$236.00	\$7,080.00
				Alternate Total:	\$190,542.25
					Total:
					\$190,542.25

Granite Construction - Additive 3 (Location 13A - CSA 35 "AK" Woody Lane)

\$142,234.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
87	1	LS	MOBILIZATION	\$4,600.00	\$4,600.00
88	1,947	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$1,947.00
89	5,000	\$	SUPPLEMENTAL WORK	\$1.00	\$5,000.00
90	1	LS	TRAFFIC CONTROL SYSTEM	\$23,000.00	\$23,000.00
91	1	LS	JOB SITE MANAGEMENT	\$640.00	\$640.00
92	1	LS	PREPARE & IMPLEMENT WPCP	\$1.00	\$1.00
93	56	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$35.00	\$1,960.00
94	354	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING) PG64-28	\$170.00	\$60,180.00
95	46	TON	MINOR HOT MIX ASPHALT	\$172.00	\$7,912.00
96	3	TON	TACK COAT	\$785.00	\$2,355.00
97	1,740	LF	PLACE HOT MIX ASPHALT DIKE (TYPE E) CASE-R	\$6.00	\$10,440.00
98	2	EA	ADJUST VALVE BOX FRAME AND COVER TO GRADE	\$975.00	\$1,950.00
99	4	EA	ADJUST SURVEY MONUMENTS TO GRADE (TYPE D)	\$975.00	\$3,900.00
100	3	EA	ADJUST OVERSIDE DRAIN	\$500.00	\$1,500.00
101	1	LS	FINISHING ROADWAY	\$1.00	\$1.00
102	36	SQFT	PAINT STOP BAR AND LIMIT LINE (2-COAT)	\$65.00	\$2,340.00
103	93	CY	SHOULDER BACKING	\$156.00	\$14,508.00
				Alternate Total: \$142,234.00	
				Total: \$142,234.00	

Granite Construction - Additive 4 (Location 14A - Brawley Avenue)

\$192,655.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
104	5,000	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$5,000.00
105	1	LS	TRAFFIC CONTROL SYSTEM	\$28,500.00	\$28,500.00
106	202	CY	SHOULDER BACKING	\$42.00	\$8,484.00
107	749	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING)	\$115.00	\$86,135.00
108	1	TON	MINOR HOT MIX ASPHALT	\$2,300.00	\$2,300.00
109	1	TON	TACK COAT	\$3,385.00	\$3,385.00
110	323	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$40.00	\$12,920.00
111	1	EA	REPLACE CURB RAMP (ADA CURB RAMP)	\$9,500.00	\$9,500.00
112	690	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 5)	\$3.00	\$2,070.00
113	650	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 22)	\$5.00	\$3,250.00
114	12	SF	THERMOPLASTIC PAVEMENT MARKING (LIMIT LINE)	\$30.00	\$360.00
115	53	SF	THERMOPLASTIC PAVEMENT MARKING (STOP AHEAD)	\$40.00	\$2,120.00
116	53	SF	REMOVE THERMOPLASTIC PAVEMENT MARKING	\$45.00	\$2,385.00
117	1	LS	MOBILIZATION	\$3,600.00	\$3,600.00
118	261	SY	PLACE MISCELLANEOUS AREAS	\$30.00	\$7,830.00
119	4	TON	ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)	\$1.00	\$4.00
120	3,520	SY	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT)	\$3.10	\$10,912.00
121	4	EA	SURVEY MONUMENTS (TYPE D)	\$975.00	\$3,900.00
				Alternate Total:	\$192,655.00
				Total:	\$192,655.00

Granite Construction - Additive 5 (Survey Monument Well Installations)

\$175,176.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
122	12	EA	Traffic Control (Per Road Segment)	\$5,910.00	\$70,920.00
123	12	EA	Job Site Management (Per Road Segment)	\$360.00	\$4,320.00
124	73	EA	Survey Monument (Type D)	\$1,295.00	\$94,535.00
125	1	EA	Prepare and Implement WPCP	\$1.00	\$1.00
126	12	EA	Mobilization (Per Road Segment)	\$450.00	\$5,400.00
				Alternate Total: \$175,176.00	
				Total: \$175,176.00	

Avison Construction - Proposal 2B

\$17,120,576.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension
1	1	LS	MOBILIZATION	\$800,000.00	\$800,000.00
2	500,000	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$500,000.00
3	100,000	\$	SUPPLEMENTAL WORK	\$1.00	\$100,000.00
4	8	EA	CONSTRUCTION PROJECT FUNDING SIGNS	\$1,000.00	\$8,000.00
5	1	LS	TRAFFIC CONTROL SYSTEM	\$705,000.00	\$705,000.00
6	4	EA	PORTABLE CHANGEABLE MESSAGE SIGN	\$4,800.00	\$19,200.00
7	1	LS	JOB SITE MANAGEMENT	\$10,000.00	\$10,000.00
8	1	LS	PREPARE & IMPLEMENT WATER POLLUTION PREVENTION PLAN	\$2,000.30	\$2,000.30
9	1	LS	REMOVE PAVEMENT MARKERS	\$10,000.00	\$10,000.00
10	234,303	LF	REMOVE THERMOPLASTIC TRAFFIC STRIPE	\$0.55	\$128,866.65
11	3,364	SF	REMOVE THERMOPLASTIC PAVEMENT MARKING	\$4.00	\$13,456.00
12	2,700	CY	REPLACE ASPHALT CONCRETE PAVEMENT	\$400.00	\$1,080,000.00
13	400	LF	REMOVE ASPHALT CONCRETE DIKE	\$5.00	\$2,000.00
14	19,390	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$20.00	\$387,800.00
15	98,516	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING)	\$105.50	\$10,393,438.00
16	141	TON	MINOR HOT MIX ASPHALT	\$100.00	\$14,100.00
17	94	TON	TACK COAT	\$1,500.00	\$141,000.00
18	141,346	SQYD	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT)	\$2.20	\$310,961.20
19	160	TON	ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)	\$1.00	\$160.00
20	4,580	LF	PLACE HOT MIX ASPHALT DIKE (TYPE E) CASE-R	\$7.50	\$34,350.00
Total:					\$17,120,576.00

07/27/2023

Item No.	Quantity	Unit	Item Description	Item Price	Extension
21	58	EA	SURVEY MONUMENTS (TYPE D)	\$1,100.00	\$63,800.00
22	12	EA	INDUCTIVE LOOP DETECTOR (TYPE A & TYPE D)	\$800.00	\$9,600.00
23	24,095	CY	SHOULDER BACKING	\$80.00	\$1,927,600.00
24	1	LS	FINISHING ROADWAY	\$40,000.00	\$40,000.00
25	4,580	SF	PAINT DIKE 2-COAT	\$1.20	\$5,496.00
26	500	EA	PAVEMENT MARKER (RETROREFLECTIVE) (TYPE D)	\$8.50	\$4,250.00
27	20	EA	PAVEMENT MARKER (RETROREFLECTIVE) (TYPE G)	\$8.50	\$170.00
28	75,487	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 5)	\$0.85	\$64,163.95
29	19,356	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 18)	\$1.65	\$31,937.40
30	7,856	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 21)	\$1.85	\$14,533.60
31	3,449	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 22)	\$1.90	\$6,553.10
32	114,996	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 27B)	\$1.00	\$114,996.00
33	1,265	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 29)	\$3.80	\$4,807.00
34	2,588	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 31)	\$3.80	\$9,834.40
35	7,287	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 34A)	\$1.90	\$13,845.30
36	754	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 38)	\$1.90	\$1,432.60
37	1,265	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 38A)	\$1.90	\$2,403.50
38	14,362	LF	** PAINT TRAFFIC STRIPE (DETAIL 39)	\$1.00	\$14,362.00
39	2,400	LF	** PAINT TRAFFIC STRIPE (DETAIL 39A)	\$1.00	\$2,400.00
Total:					\$17,120,576.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension
40	870	SF	THERMOPLASTIC PAVEMENT MARKING (LIMIT LINE)	\$7.00	\$6,090.00
41	635	SF	THERMOPLASTIC PAVEMENT MARKING (WHITE CROSS WALK)	\$7.00	\$4,445.00
42	376	SF	THERMOPLASTIC PAVEMENT MARKING (RAILROAD CROSSING)	\$8.00	\$3,008.00
43	666	SF	THERMOPLASTIC PAVEMENT MARKING (STOP AHEAD)	\$8.00	\$5,328.00
44	97	SF	THERMOPLASTIC PAVEMENT MARKING (STOP)	\$8.00	\$776.00
45	112	SF	** PAINT PAVEMENT MARKING (BIKE LANE WITH PERSON)	\$25.00	\$2,800.00
46	194	SF	** PAINT PAVEMENT MARKING (BIKE LANE ARROW)	\$25.00	\$4,850.00
47	720	SF	THERMOPLASTIC PAVEMENT MARKING (TYPE IV ARROW)	\$8.00	\$5,760.00
48	2	EA	REPLACE CURB RAMP	\$7,500.00	\$15,000.00
49	4,706	SY	MISCELLANEOUS AREAS	\$17.00	\$80,002.00
Total:					\$17,120,576.00

Avison Construction - Additive 1 (Location 11A - CSA 35 "AS" Dogwood)

\$1,047,595.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
50	1	LS	MOBILIZATION	\$5,000.00	\$5,000.00
51	30,740	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$30,740.00
52	5,000	\$	SUPPLEMENTAL WORK	\$1.00	\$5,000.00
53	1	LS	TRAFFIC CONTROL SYSTEM	\$30,000.00	\$30,000.00
54	1	LS	JOB SITE MANAGEMENT	\$100.00	\$100.00
55	1	LS	PREPARE & IMPLEMENT WPCP	\$400.00	\$400.00
56	45	CY	REMOVE ASPHALT CONCRETE PAVEMENT	\$500.00	\$22,500.00
57	1	LS	CLEARING AND GRUBBING	\$2,000.00	\$2,000.00
58	222	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$65.00	\$14,430.00
59	5,589	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING) PG64-28	\$135.00	\$754,515.00
60	26	TON	MINOR HOT MIX ASPHALT	\$115.00	\$2,990.00
61	7	TON	TACK COAT	\$1,000.00	\$7,000.00
62	980	LF	PLACE HOT MIX ASPHALT DIKE (TYPE E) CASE-R	\$20.00	\$19,600.00
63	7	EA	ADJUST VALVE BOX FRAME AND COVER TO GRADE	\$800.00	\$5,600.00
64	4	EA	ADJUST SURVEY MONUMENTS TO GRADE (TYPE D)	\$1,100.00	\$4,400.00
65	1,533	CY	SHOULDER BACKING	\$90.00	\$137,970.00
66	1	LS	FINISHING ROADWAY	\$2,500.00	\$2,500.00
67	6	CY	IMPORT BORROW	\$125.00	\$750.00
68	6	CY	EMBANKMENT	\$350.00	\$2,100.00
				Alternate Total: \$1,047,595.00	
				Total: \$1,047,595.00	

Avison Construction - Additive 2 (Location 12A - CSA 35 "AG" Wild Rose)

\$171,592.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
69	1	LS	MOBILIZATION	\$5,000.00	\$5,000.00
70	2,024	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$2,024.00
71	5,000	\$	SUPPLEMENTAL WORK	\$1.00	\$5,000.00
72	1	LS	TRAFFIC CONTROL SYSTEM	\$8,000.00	\$8,000.00
73	1	LS	JOB SITE MANAGEMENT	\$100.00	\$100.00
74	1	LS	PREPARE & IMPLEMENT WPCP	\$400.00	\$400.00
75	122	CY	REPLACE ASPHALT CONCRETE PAVEMENT	\$400.00	\$48,800.00
76	368	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING) PG64-28	\$175.00	\$64,400.00
77	5	TON	MINOR HOT MIX ASPHALT	\$135.00	\$675.00
78	1	TON	TACK COAT	\$1,000.00	\$1,000.00
79	2,395	SQYD	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT)	\$4.00	\$9,580.00
80	3	TON	ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)	\$1.00	\$3.00
81	180	LF	PLACE HOT MIX ASPHALT DIKE (TYPE E) CASE-R	\$9.00	\$1,620.00
82	4	EA	ADJUST VALVE BOX FRAME AND COVER TO GRADE	\$800.00	\$3,200.00
83	2	EA	ADJUST SURVEY MONUMENTS TO GRADE (TYPE D)	\$1,100.00	\$2,200.00
84	93	CY	SHOULDER BACKING	\$130.00	\$12,090.00
85	1	LS	FINISHING ROADWAY	\$1,500.00	\$1,500.00
86	30	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$200.00	\$6,000.00
				Alternate Total: \$171,592.00	Total: \$171,592.00

Avison Construction - Additive 3 (Location 13A - CSA 35 "AK" Woody Lane)

\$138,557.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
87	1	LS	MOBILIZATION	\$5,000.00	\$5,000.00
88	1,947	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$1,947.00
89	5,000	\$	SUPPLEMENTAL WORK	\$1.00	\$5,000.00
90	1	LS	TRAFFIC CONTROL SYSTEM	\$7,500.00	\$7,500.00
91	1	LS	JOB SITE MANAGEMENT	\$100.00	\$100.00
92	1	LS	PREPARE & IMPLEMENT WPCP	\$400.00	\$400.00
93	56	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$100.00	\$5,600.00
94	354	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING) PG64-28	\$175.00	\$61,950.00
95	46	TON	MINOR HOT MIX ASPHALT	\$135.00	\$6,210.00
96	3	TON	TACK COAT	\$1,000.00	\$3,000.00
97	1,740	LF	PLACE HOT MIX ASPHALT DIKE (TYPE E) CASE-R	\$8.00	\$13,920.00
98	2	EA	ADJUST VALVE BOX FRAME AND COVER TO GRADE	\$800.00	\$1,600.00
99	4	EA	ADJUST SURVEY MONUMENTS TO GRADE (TYPE D)	\$1,100.00	\$4,400.00
100	3	EA	ADJUST OVERSIDE DRAIN	\$2,000.00	\$6,000.00
101	1	LS	FINISHING ROADWAY	\$1,500.00	\$1,500.00
102	36	SQFT	PAINT STOP BAR AND LIMIT LINE (2-COAT)	\$65.00	\$2,340.00
103	93	CY	SHOULDER BACKING	\$130.00	\$12,090.00
				Alternate Total: \$138,557.00	
				Total: \$138,557.00	

Avison Construction - Additive 4 (Location 14A - Brawley Avenue)

\$135,483.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
104	5,000	\$	SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATIONS)	\$1.00	\$5,000.00
105	1	LS	TRAFFIC CONTROL SYSTEM	\$7,500.00	\$7,500.00
106	202	CY	SHOULDER BACKING	\$70.00	\$14,140.00
107	749	TON	HOT MIX ASPHALT (TYPE A 3/4" GRADING)	\$90.00	\$67,410.00
108	1	TON	MINOR HOT MIX ASPHALT	\$200.00	\$200.00
109	1	TON	TACK COAT	\$1,000.00	\$1,000.00
110	323	SY	COLD PLANE ASPHALT CONCRETE PAVEMENT	\$14.00	\$4,522.00
111	1	EA	REPLACE CURB RAMP (ADA CURB RAMP)	\$7,500.00	\$7,500.00
112	690	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 5)	\$3.00	\$2,070.00
113	650	LF	THERMOPLASTIC TRAFFIC STRIPE EXTRUDED (DETAIL 22)	\$5.00	\$3,250.00
114	12	SF	THERMOPLASTIC PAVEMENT MARKING (LIMIT LINE)	\$30.00	\$360.00
115	53	SF	THERMOPLASTIC PAVEMENT MARKING (STOP AHEAD)	\$40.00	\$2,120.00
116	53	SF	REMOVE THERMOPLASTIC PAVEMENT MARKING	\$45.00	\$2,385.00
117	1	LS	MOBILIZATION	\$100.00	\$100.00
118	261	SY	PLACE MISCELLANEOUS AREAS	\$10.00	\$2,610.00
119	4	TON	ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)	\$1.00	\$4.00
120	3,520	SY	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT)	\$3.10	\$10,912.00
121	4	EA	SURVEY MONUMENTS (TYPE D)	\$1,100.00	\$4,400.00
				Alternate Total:	\$135,483.00
				Total:	\$135,483.00

Avison Construction - Additive 5 (Survey Monument Well Installations)

\$105,630.00

Item No.	Quantity	Unit	Item Description	Item Price	Extension
Alternate: Owner-agency may award independently from entire bid.					
122	12	EA	Traffic Control (Per Road Segment)	\$2,000.00	\$24,000.00
123	12	EA	Job Site Management (Per Road Segment)	\$10.00	\$120.00
124	73	EA	Survey Monument (Type D)	\$1,100.00	\$80,300.00
125	1	EA	Prepare and Implement WPCP	\$10.00	\$10.00
126	12	EA	Mobilization (Per Road Segment)	\$100.00	\$1,200.00
				Alternate Total: \$105,630.00	
				Total: \$105,630.00	