



County of Fresno

DEPARTMENT OF PUBLIC WORKS AND PLANNING
STEVEN E. WHITE, DIRECTOR

November 3, 2023

Contract No. 23-13-C

ADDENDUM NO. 3 to CSA 30 & 32 WELL SITE IMPROVEMENTS AND MANGANESE TREATMENT, revising the Bidding and Contract Documents as follows:

TABLE OF CONTENTS

No changes

NOTICE TO BIDDERS

No changes

SPECIAL PROVISIONS

DELETE:

DBE Information – Good Faith Efforts – Proposal 13

Complete and return with bid.

REPLACE with:

DBE Information – Good Faith Efforts – Proposal 13

Bidders must complete and submit Proposal 13 so that it is received by Design Services, no later than 4:00 PM on the fifth calendar day after the bid opening if not submitted with the bid.

PROPOSAL

No changes

BID BOOK

DELETE:

DBE Information – Good Faith Efforts – Proposal 13

Complete and return with bid.

REPLACE with:

DBE Information – Good Faith Efforts – Proposal 13

Bidders must complete and submit Proposal 13 so that it is received by Design Services, no later than 4:00 PM on the fifth calendar day after the bid opening if not submitted with the bid.

AGREEMENT

No changes

PROJECT DETAILS

No changes

END OF ADDENDUM NO. 3

Please attach this Addendum to the inside cover of the Specifications booklet. If you have given the Bidding and Contract Documents to someone else, please forward this Addendum.



11/3/23

Date Signed

Supervising Engineer: _____


Sebastian Artal, PE C76724

FRESNO COUNTY
Department of Public Works and Planning
m/a 2220 Tulare Street, Suite 720
Fresno, CA 93721-2106