

**Bid Summary
Fresno County Department of Public Works and Planning**

- Bidders**
- 1 Dave Christian Const Co., Inc., 2963 N Sunnyside Ave Ste 106, Fresno, CA 93727
 - 2 RJ Berry Jr. Inc., 2020 High Street, Suite B Salina CA 95662
 - 3 Avison Construction, Inc., 40434 Brickyard Dr., Madera, CA 93636
 - 4 Terra West Construction, Inc., 1030 Gettysburg Avenue, Suite 107, Clovis, CA 93612
 - 5 Cal Valley Construction, Inc., 5125 N Gates Avenue #102, Fresno, CA 93722
 - 6 Granite Construction Company, 2716 Granite Court, Fresno, CA 93706
 - 7 American Paving Co., 525 W. Alluvial Avenue, Fresno, CA 93711
 - 8 TSI Engineering, Inc., 4600 Roseville Rd Suite 140, North Highlands, CA 95660

- Dave Christian Const Co., Inc.
Subcontractors
Fresno Concrete Const., Inc.
Asphalt Maintenance Company of California
Bill Nelson General Engineering Construction, Inc.
Bedrock Engineering
Pacwest Construction Company
Harker Striping & Signage

- RJ Berry Jr. Inc.
Subcontractors
Fresno Concrete Construction
Bill Nelson General Engineering
Harker Striping & Signage
Joiner Construction Staking
KRC Safety
Asphalt Maintenance Company
PADWEST Construction Company

- Avison Construction, Inc.
Subcontractors
Asphalt Maintenance Co.
Harker Striping & Signage
Bill Nelson General Engineering
PacWest Construction Company

- Terra West Construction, Inc.
Subcontractors
Asphalt Maintenance Company of California
HSAS Harker Striping & Signage
Fresno Concrete Construction, Inc.
KRC Safety Company, Inc.
Bill Nelson General Engineering Construction, Inc.
PacWest Construction Company

- Cal Valley Construction, Inc.
Subcontractors
Statewide Safety Systems
Asphalt Maintenance Company of California
Bill Nelson General Engineering Construction, Inc.
Fresno Concrete Const., Inc.
ABSL Construction
Pacwest Construction Company
Chrip Company

- Granite Construction Company
Subcontractors
Harker, Inc. dba Harker Striping & Signage
Glick Corporation dba Asphalt
ABSL Construction
Pacwest Construction Company

- American Paving Co.
Subcontractors
KRC Safety Co., Inc.
Asphalt Maintenance Company of California
Harker Striping & Signage
Bill Nelson General Engineering Construction, Inc.
Pacwest Construction Company

- TSI Engineering, Inc.
Subcontractors
Toasted Asphalt Inc
PARC Environmental

			Engineer's Estimate		1		2		3		4		5		6		7		8			
ITEM NO.	ESTIMATED QUANTITY	UNIT OF MEASURE	F	ITEM DESCRIPTION	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)		
72	1,850	LF		(2) - 1 1/2" PVC Conduits in Same Trench	\$80.00	\$ 148,000.00	\$51.30	\$94,905.00	\$40.00	\$74,000.00	\$50.00	\$92,500.00	\$50.00	\$92,500.00	\$47.50	\$87,875.00	\$47.50	\$87,875.00	\$47.50	\$87,875.00	\$37.50	\$69,375.00
73	11	EA		Electrical Pull Box and Adjustment	\$1,000.00	\$ 11,000.00	\$1,263.60	\$13,899.60	\$3,000.00	\$33,000.00	\$1,200.00	\$13,200.00	\$1,200.00	\$13,200.00	\$1,170.00	\$12,870.00	\$1,170.00	\$12,870.00	\$1,170.00	\$12,870.00	\$1,170.00	\$19,470.00
TOTAL ADDITIVE ALTERNATE 1 ITEMS (72-73)					\$159,000.00		\$108,804.60		\$107,000.00		\$105,700.00		\$105,700.00		\$100,745.00		\$100,745.00		\$100,745.00		\$88,845.00	

			Engineer's Estimate		1		2		3		4		5		6		7		8			
ITEM NO.	ESTIMATED QUANTITY	UNIT OF MEASURE	F	ITEM DESCRIPTION	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)		
74	11	EA		Decorative Street Lights (Foundation, Pole & Luminaire, Conduit and Conductors from Pull Box to Street Light)	\$12,000.00	\$ 132,000.00	\$8,100.00	\$89,100.00	\$8,000.00	\$88,000.00	\$7,500.00	\$82,500.00	\$7,500.00	\$82,500.00	\$7,500.00	\$82,500.00	\$7,500.00	\$82,500.00	\$7,500.00	\$82,500.00	\$8,875.00	\$97,625.00
75	1,975	LF		Conductors (Bundle of 3 #6 & 1 #8)	\$12.00	\$ 23,700.00	\$11.88	\$23,463.00	\$13.00	\$25,675.00	\$11.00	\$21,725.00	\$11.00	\$21,725.00	\$11.00	\$21,725.00	\$11.00	\$21,725.00	\$11.00	\$21,725.00	\$12.00	\$23,700.00
76	1	LS		Service Pedestal Improvements	\$2,500.00	\$ 2,500.00	\$3,272.00	\$5,000.00	\$3,000.00	\$3,000.00	\$3,100.00	\$3,100.00	\$3,100.00	\$3,100.00	\$3,030.00	\$3,030.00	\$3,030.00	\$3,030.00	\$3,030.00	\$3,030.00	\$3,400.00	\$8,400.00
TOTAL ADDITIVE ALTERNATE 1 ITEMS (74-76)					\$158,200.00		\$115,835.00		\$118,675.00		\$107,225.00		\$107,325.00		\$107,255.00		\$107,255.00		\$107,255.00		\$129,725.00	

TOTAL BASE AND ALL ADDITIVE ITEMS					\$1,924,908.00		\$1,649,486.51		\$1,678,107.00		\$1,776,366.00		\$1,778,218.00		\$1,999,907.50		\$2,064,986.15		\$2,085,417.80		\$2,678,786.00
--	--	--	--	--	-----------------------	--	-----------------------	--	-----------------------	--	-----------------------	--	-----------------------	--	-----------------------	--	-----------------------	--	-----------------------	--	-----------------------

F - Final Pay Item