



County of Fresno

DEPARTMENT OF PUBLIC WORKS AND PLANNING
STEVEN E. WHITE, DIRECTOR

August 5, 2025

Contract No. 25-05-M

ADDENDUM NO. 1 to BRIDGE PREVENTIVE MAINTENANCE PROGRAM SCOUR MITIGATION, revising the Bidding and Contract Documents as follows:

TABLE OF CONTENTS

No changes

NOTICE TO BIDDERS

DELETE:

The work to be done consists, in general, of the maintenance of six (6) bridges through installing new or repairing existing scour countermeasures and conducting other maintenance activities at each location. Vegetation and trash will be removed from the channel at each location and a dead tree at Location 3 will also be removed. The locations of work are as follows:

- Los Gatos Road over Los Gatos Creek (Bridge No. 42C0455)
- Los Gatos Road over Los Gatos Creek (Bridge No. 42C0458)
- Los Gatos Road over Los Gatos Creek (Bridge No. 42C0459)
- Excelsior Ave. over Fresno Slough (Bridge No. 42C0104)
- Excelsior Ave over Fresno Slough Overflow (Bridge No. 42C0367)
- S Alta Ave. over Travers Creek (Bridge No. 42C0179)

REPLACE with:

The work to be done consists, in general, of the maintenance of six (6) bridges through installing new or repairing existing scour countermeasures and conducting other maintenance activities at each location. Vegetation and trash will be removed from the channels and twenty (20) trees will be removed at various locations as shown on the Plans and Specifications. The locations of work are as follows:

- Los Gatos Road over Los Gatos Creek (Bridge No. 42C0455)
- Los Gatos Road over Los Gatos Creek (Bridge No. 42C0458)
- Los Gatos Road over Los Gatos Creek (Bridge No. 42C0459)
- Excelsior Ave. over Fresno Slough (Bridge No. 42C0104)
- Excelsior Ave over Fresno Slough Overflow (Bridge No. 42C0367)
- S Alta Ave. over Travers Creek (Bridge No. 42C0179)

DELETE:

Federal Minimum Wage Rate:

General Decision Number CA20250018,
Dated 07/11/2025

REPLACE with:

Federal Minimum Wage Rate:

General Decision Number CA20250018,
Dated 07/18/2025

SPECIAL PROVISIONS

No changes

FEDERAL REQUIREMENTS

No changes

PROJECT DETAILS

No changes

PROPOSAL/BID BOOK: PAPER

No changes

PROPOSAL/BID BOOK: BID EXPRESS

Updated the project description as stated above.

AGREEMENT

No changes

PLANS

No changes

END OF ADDENDUM NO. 1

Please attach this Addendum to the inside cover of the Specifications booklet. If you have given the Bidding and Contract Documents to someone else, please forward this Addendum.



8/5/2025

Date Signed

Supervising Engineer: _____

Joseph C. Harrell, PE C80424

FRESNO COUNTY
Department of Public Works and Planning
m/a 2220 Tulare Street, Suite 720
Fresno, CA 93721-2106