

Bid Summary
Fresno County Department of Public Works and Planning

Project: **AADS Phase I Waste Relocation**
 Contract No.: **21-07-SW**

Bid Opening: 3/10/2022
 Award Date: 4/19/2022

- 1 Sukut Construction, LLC 4010 W. Chandler Avenue, Santa Ana, CA 92704
- 2 Wood Bros., Inc. 14147 18th Avenue, Lemoore, CA 93245
- 3 Papich Construction 398 Sunrise Terrace, Arroyo Grande, CA 93420
- 4 Teichert & Son, Inc. dba Teichert Construction 400 Sunrise Ave. Suite 300, Roseville, CA 95661

Sukut Construction, LLC
Subcontractors
 Arctos Erosion Control, Inc
 Hardy And Harper Inc.
 Essel Environmental & Emergency Response
 PARC Environmental
 Consolidated Testing Laboratories, Inc

Wood Bros., Inc.
Subcontractors
 TBCO, Inc.
 SSEC, Inc.
 F3 & Associates, Inc.
 Kroeker, Inc.
 Cal Valley Construction, Inc.

Papich Construction
Subcontractors
 Midstate Barrier, Inc.
 Color Me Green Hydroseeding, Inc
 Mitchell Brown Engineering, Inc.
 Malcolm Drilling Company, Inc.

Teichert & Son, Inc. dba
Teichert Construction
Subcontractors
 Arctos Erosion Control, Inc.
 Professional Asbestos Removal Corporation
 Malcolm Drilling Company Inc.

ITEM ID	DESCRIPTION	UNIT OF MEASURE	QUANTITY	Engineer's Estimate		1		2		3		4	
				ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)
1	Supplemental Work	\$	2,500,000	\$1.00	\$2,500,000.00	\$1.00	\$2,500,000.00	\$1.00	\$2,500,000.00	\$1.00	\$2,500,000.00	\$1.00	\$2,500,000.00
2	Supplemental Work (Payment Adjustment for Price Index Fluctuation)	\$	20,000	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00
3	Mobilization/Demobilization	LS	1	\$1,500,000.00	\$1,500,000.00	\$1,900,169.00	\$1,900,169.00	\$1,669,195.00	\$1,669,195.00	\$1,950,000.00	\$1,950,000.00	\$3,053,000.00	\$3,053,000.00
4	Layout of Work & Surveys	LS	1	\$500,000.00	\$500,000.00	\$100,000.00	\$100,000.00	\$122,390.00	\$122,390.00	\$135,000.00	\$135,000.00	\$100,000.00	\$100,000.00
5	Health and Safety	LS	1	\$100,000.00	\$100,000.00	\$150,000.00	\$150,000.00	\$119,313.00	\$119,313.00	\$173,000.00	\$173,000.00	\$200,000.00	\$200,000.00
6	Clearing and Grubbing	ACRE	91	\$1,785.00	\$162,435.00	\$155.00	\$14,105.00	\$9,110.00	\$829,010.00	\$850.00	\$77,350.00	\$4,000.00	\$364,000.00
7	Job Site Management	LS	1	\$1,100,000.00	\$1,100,000.00	\$580,000.00	\$580,000.00	\$2,845,265.00	\$2,845,265.00	\$175,000.00	\$175,000.00	\$150,000.00	\$150,000.00
8	Hydroseeding	ACRE	90	\$3,000.00	\$270,000.00	\$5,200.00	\$468,000.00	\$6,567.00	\$591,030.00	\$1,750.00	\$157,500.00	\$3,900.00	\$351,000.00
9	Phase I Gas Collection and Control System Demolition	LS	1	\$60,000.00	\$60,000.00	\$25,000.00	\$25,000.00	\$17,204.00	\$17,204.00	\$4,500.00	\$4,500.00	\$50,000.00	\$50,000.00
10	Phase I Groundwater Monitoring Well Decommissioning (Contractor to select method and provide cost) - Final Pay Item	LF	1,400	\$142.00	\$198,800.00	\$145.00	\$203,000.00	\$151.09	\$211,526.00	\$245.00	\$343,000.00	\$260.00	\$364,000.00
11	Traffic Control	LS	1	\$150,000.00	\$150,000.00	\$130,000.00	\$130,000.00	\$432,702.00	\$432,702.00	\$175,000.00	\$175,000.00	\$500,000.00	\$500,000.00
12	Phase I Waste Excavation, Hauling, and Placement	CY	1,484,200	\$9.00	\$13,357,800.00	\$7.30	\$10,834,660.00	\$6.41	\$9,513,722.00	\$11.00	\$16,326,200.00	\$10.60	\$15,732,520.00
13	Off-Site Disposal of Non-Conforming or Hazardous Materials	TON	500	\$265.00	\$132,500.00	\$300.00	\$150,000.00	\$876.60	\$438,300.00	\$250.00	\$125,000.00	\$700.00	\$350,000.00
14	Intermediate Soil Cover	SY	393,100	\$3.05	\$1,198,955.00	\$5.50	\$2,162,050.00	\$4.06	\$1,595,986.00	\$3.13	\$1,230,403.00	\$8.50	\$3,341,350.00
15	Stormwater Diversion Berm	LF	12,800	\$8.40	\$107,520.00	\$6.60	\$84,480.00	\$13.15	\$168,320.00	\$3.75	\$48,000.00	\$4.00	\$51,200.00
16	Straw Wattles	LF	159,605	\$3.95	\$630,439.75	\$3.50	\$558,617.50	\$3.85	\$614,479.25	\$3.00	\$478,815.00	\$3.20	\$510,736.00
17	Erosion Control Mat	SF	211,000	\$2.90	\$611,900.00	\$1.65	\$348,150.00	\$0.78	\$164,580.00	\$0.50	\$105,500.00	\$0.85	\$179,350.00
18	Permanent Erosion Control Mat	SF	45,000	\$11.00	\$495,000.00	\$10.00	\$450,000.00	\$9.84	\$442,800.00	\$8.50	\$382,500.00	\$8.50	\$382,500.00
19	8-oz Non-Woven Geotextile	SF	179,000	\$0.53	\$94,870.00	\$0.35	\$62,650.00	\$0.53	\$94,870.00	\$0.20	\$35,800.00	\$1.25	\$223,750.00
20	Rock Slope Protection, D50 = 6"	SF	25,840	\$10.50	\$271,320.00	\$6.00	\$155,040.00	\$15.22	\$393,284.80	\$4.75	\$122,740.00	\$10.00	\$258,400.00
21	Rock Slope Protection, D50 = 8"	SF	790	\$18.90	\$14,931.00	\$12.50	\$9,875.00	\$54.80	\$43,292.00	\$13.50	\$10,665.00	\$4.00	\$31,600.00
22	Earthfill Embankment	CY	66,000	\$5.25	\$346,500.00	\$3.75	\$247,500.00	\$4.92	\$324,720.00	\$5.50	\$363,000.00	\$5.00	\$330,000.00
23	Class 2 Aggregate Base - Final Pay Item	CY	7,800	\$52.50	\$409,500.00	\$70.00	\$546,000.00	\$75.41	\$588,198.00	\$45.00	\$351,000.00	\$65.00	\$507,000.00
24	Hot Mix Asphalt (HMA) Placement	TON	2,400	\$142.00	\$340,800.00	\$175.00	\$420,000.00	\$135.70	\$325,680.00	\$100.00	\$240,000.00	\$100.00	\$240,000.00
25	Striping and Signage	LS	1	\$70,000.00	\$70,000.00	\$19,000.00	\$19,000.00	\$20,700.00	\$20,700.00	\$18,000.00	\$18,000.00	\$20,000.00	\$20,000.00
26	Midwest Guardrail System	LF	1,230	\$52.50	\$64,575.00	\$105.00	\$129,150.00	\$69.20	\$85,116.00	\$60.00	\$73,800.00	\$60.00	\$73,800.00
27	HMA Dike	LF	1,060	\$2.10	\$2,226.00	\$10.50	\$11,130.00	\$7.60	\$8,056.00	\$7.50	\$7,950.00	\$10.00	\$10,600.00
28	18" Ø Corrugated Dual Walled HDPE Culvert	LF	240	\$183.75	\$44,100.00	\$100.00	\$24,000.00	\$156.10	\$37,464.00	\$135.00	\$32,400.00	\$125.00	\$30,000.00
29	30" Ø Corrugated Dual Walled HDPE Culvert	LF	80	\$262.50	\$21,000.00	\$240.00	\$19,200.00	\$442.00	\$35,360.00	\$210.00	\$16,800.00	\$400.00	\$32,000.00
30	Concrete Valley Gutter	CY	20	\$787.50	\$15,750.00	\$1,200.00	\$24,000.00	\$1,150.00	\$23,000.00	\$1,150.00	\$23,000.00	\$700.00	\$14,000.00
31	Stormwater Management Plan Preparation and Implementation	LS	1	\$100,000.00	\$100,000.00	\$115,000.00	\$115,000.00	\$274,340.00	\$274,340.00	\$32,000.00	\$32,000.00	\$70,000.00	\$70,000.00
32	Finishing Roadway	LS	1	\$50,000.00	\$50,000.00	\$17,000.50	\$17,000.50	\$92,927.00	\$92,927.00	\$65,000.00	\$65,000.00	\$100,000.00	\$100,000.00
Total				\$24,940,921.75	\$22,477,777.00	\$24,642,830.05	\$25,798,923.00	\$30,140,806.00					