



County of Fresno

DEPARTMENT OF PUBLIC WORKS AND PLANNING
STEVEN E. WHITE, DIRECTOR

April 25, 2022

Contract No. 21-13-M

ADDENDUM NO. 1 to RMRA Bituminous Seal Coats, revising the Bidding and Contract Documents as follows:

TABLE OF CONTENTS

No changes

NOTICE TO BIDDERS

No changes

SPECIAL PROVISIONS

No changes

PROPOSAL

DELETE Bid Item List - Proposal 2

REPLACE with the attached Bid Item List - Proposal 2A

BID BOOK

No changes

AGREEMENT

No changes

PROJECT DETAILS

No changes

END OF ADDENDUM NO. 1

Please attach this Addendum to the inside cover of the Specifications booklet. If you have given the Bidding and Contract Documents to someone else, please forward this Addendum.



Apr 25, 2022

Date Signed

Supervising Engineer:

A handwritten signature in blue ink that reads "Joe Harrell". Below the signature is a small printed name "Joseph C. Harrell, P.E.".

Joe Harrell, PE C80424

FRESNO COUNTY
Department of Public Works and Planning
m/a 2220 Tulare Street, Suite 720
Fresno, CA 93721-2106

Fresno County Department of Public Works and Planning

Bid Item List - Proposal 2A

21-13-M

Description Bituminous Seal Coats

Project Items

Line Number	Item ID	Quantity	Unit	Unit Price	Total
Section: 1 BASE BID (LOCATIONS 1 TO 9)					
0010	1	30,000.000	\$	\$ 1.00	\$ 30,000.00
SUPPLEMENTAL WORK					
0020	2	40,000.000	\$	\$ 1.00	\$ 40,000.00
SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATION)					
0030	3	1.000	LS	\$	\$
TRAFFIC CONTROL SYSTEM					
0040	4	1.000	LS	\$	\$
JOB SITE MANAGEMENT					
0050	5	250.000	SQYD	\$	\$
TEMPORARY COVER					
0060	6	1.000	LS	\$	\$
PREPARE WATER POLLUTION CONTROL PROGRAM					
0070	7	2.000	EA	\$	\$
ADVANCE NOTIFICATION SIGN					
0080	8	25.000	EA	\$	\$
TEMPORARY DRAINAGE INLET PROTECTION					
0090	9	1,677.000	TON	\$	\$
SAND COVER					

Line Number	Item ID	Quantity	Unit	Unit Price	Total
0100	10	565.000	TON	\$	\$
POLYMER ASPHALTIC EMULSION (SEAL COAT)					
0110	11	5,253.000	TON	\$	\$
SCREENINGS (3/8")					
0120	12	146.000	TON	\$	\$
ASPHALTIC EMULSION (FLUSH COAT)					
0130	13	65,650.000	LF	\$	\$
4" THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) (DETAIL 5/6)					
0140	14	48,000.000	LF	\$	\$
4" THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) (DETAIL 12/12A)					
0150	15	15,170.000	LF	\$	\$
4" THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) (DETAIL 18/19)					
0160	16	12,637.000	LF	\$	\$
4" THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) (DETAIL 21/22)					
0170	17	14,915.000	LF	\$	\$
4" THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) (DETAIL 25)					
0180	18	78,882.000	LF	\$	\$
4" THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) (DETAIL 27B)					
0190	19	5,400.000	LF	\$	\$
4" THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) (DETAIL 28/29)					
0200	20	1,550.000	LF	\$	\$
4" THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) (DETAIL 31/32)					
0210	21	1,812.000	LF	\$	\$
8" THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) (DETAIL 38/38A)					
0220	22	42,000.000	LF	\$	\$
6" PAINT TRAFFIC STRIPE (2-COAT)(DETAIL 39)					
0230	23	6,000.000	LF	\$	\$
6" PAINT TRAFFIC STRIPE (2-COAT)(DETAIL 39A)					

Line Number	Item ID	Quantity	Unit	Unit Price	Total
0240	24	196,706.000	LF	\$	\$
REMOVE THERMOPLASTIC TRAFFIC STRIPE					
0250	25	36.000	LN MI	\$	\$
CRACK SEAL TREATMENT (TYPE V)					
0260	26	1,697.000	EA	\$	\$
PAVEMENT MARKER (TYPE D)					
0270	27	1,065.000	EA	\$	\$
PAVEMENT MARKER (TYPE G)					
0280	28	39.000	EA	\$	\$
PAVEMENT MARKER (TYPE H)					
0290	29	120.000	EA	\$	\$
PAVEMENT MARKER (TYPE A)					
0300	30	1,272.000	EA	\$	\$
REMOVE PAVEMENT MARKER					
0310	31	2,940.000	SF	\$	\$
THERMOPLASTIC PAVEMENT MARKING					
0320	32	609.000	SF	\$	\$
PAINT PAVEMENT MARKING (2-COAT)					
0330	33	2,798.000	SF	\$	\$
REMOVE THERMOPLASTIC PAVEMENT MARKING					
0340	34	1.000	LS	\$	\$
MOBILIZATION					

Section 1 Total: \$

Line Number	Item ID	Quantity	Unit	Unit Price	Total
Section: 2 ADDITIVE BID 10A -11A					
0350	35	6,000.000	\$	\$ 1.00	\$ 6,000.00
SUPPLEMENTAL WORK					

Line Number	Item ID	Quantity	Unit	Unit Price	Total
0360	36	10,000.000	\$	\$ 1.00	\$ 10,000.00
SUPPLEMENTAL WORK (PAYMENT ADJUSTMENT FOR PRICE INDEX FLUCTUATION)					
0370	37	1.000	LS	\$	\$
TRAFFIC CONTROL SYSTEM					
0380	38	1.000	LS	\$	\$
JOB SITE MANAGEMENT					
0390	39	50.000	SQYD	\$	\$
TEMPORARY COVER					
0400	40	1.000	LS	\$	\$
PREPARE WATER POLLUTION CONTROL PROGRAM					
0410	41	2.000	EA	\$	\$
ADVANCE NOTIFICATION SIGN					
0420	42	2.000	EA	\$	\$
TEMPORARY DRAINAGE INLET PROTECTION					
0430	43	363.000	TON	\$	\$
SAND COVER					
0440	44	123.000	TON	\$	\$
POLYMER ASPHALTIC EMULSION (SEAL COAT) - SPECIAL PAY					
0450	45	1,140.000	TON	\$	\$
SCREENINGS (3/8")					
0460	46	33.000	TON	\$	\$
ASPHALTIC EMULSION (FLUSH COAT) - SPECIAL PAY					
0470	47	21,885.000	LF	\$	\$
4" THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) (DETAIL 5/6)					
0480	48	5,895.000	LF	\$	\$
4" THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) (DETAIL 18/19)					
0490	49	1,600.000	LF	\$	\$
4" THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) (DETAIL 21/22)					

Line Number	Item ID	Quantity	Unit	Unit Price	Total
0500	50	61,580.000	LF	\$	\$
4" THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) (DETAIL 27B)					
0510	51	1,370.000	LF	\$	\$
4" THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) (DETAIL 28/29)					
0520	52	100.000	LF	\$	\$
8" THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) (DETAIL 38/38A)					
0530	53	1,400.000	LF	\$	\$
6" PAINT TRAFFIC STRIPE (2-COAT)(DETAIL 39)					
0540	54	92,430.000	LF	\$	\$
REMOVE THERMOPLASTIC TRAFFIC STRIPE					
0550	55	758.000	SF	\$	\$
THERMOPLASTIC PAVEMENT MARKING					
0560	56	758.000	SF	\$	\$
REMOVE THERMOPLASTIC PAVEMENT MARKING					
0570	57	1.000	LS	\$	\$
MOBILIZATION					

Section 2 Total: \$

Total: \$