

# County of Fresno

DEPARTMENT OF PUBLIC WORKS AND PLANNING STEVEN E. WHITE, DIRECTOR

January 5, 2023 Contract No. 22-18-M

**ADDENDUM NO. 2** to CRACK SEALS, revising the Bidding and Contract Documents as follows:

#### **TABLE OF CONTENTS**

No changes

#### **NOTICE TO BIDDERS**

No changes

# **SPECIAL PROVISIONS**

**Section 8-1.04B Standard Start** 

**DELETE**:

Complete work before the expiration of

FIFTY (50) WORKING DAYS

**REPLACE** with:

Complete work before the expiration of

**NINETY (90) WORKING DAYS** 

# **DELETE**:

Additive Bids if Awarded	Number of Additional Working Days
CSA 35O	2
CSA 35CD	1
CSA 35V	1
CSA 35AT	1
CSA35CI	1

Addendum No. 2 Contract No. 22-18-M

# **REPLACE** with:

Additive Bids if Awarded	Number of Additional Working Days
CSA 350	3
CSA 35CD	1
CSA 35V	1
CSA 35AT	1
CSA35CI	2

#### **PROPOSAL**

No changes

#### **BID BOOK**

No changes

#### **AGREEMENT**

No changes

### **PROJECT DETAILS**

Crack Seals Candidates Maps

**<u>DELETE</u>** location maps with missing drawing numbers:

- CSA 35 O
- CSA 35 AT
- CSA 35 CD
- CSA 35 CI
- CSA 35 V

**REPLACE** with attached location maps with drawing numbers (no other changes):

- Drawing No: 19 of 23, CSA 35 O
- Drawing No: 20 of 23, CSA 35 AT
- Drawing No: 21 of 23, CSA 35 CD
   Drawing No: 22 of 23, CSA 35 CI
- Drawing No: 23 of 23, CSA 35 V

# **END OF ADDENDUM NO. 2**

\_\_\_\_\_

Please attach this Addendum to the inside cover of the Specifications booklet. If you have given the Bidding and Contract Documents to someone else, please forward this Addendum.

Jan 5, 2023


Date Signed


**Supervising Engineer:** 

Joseph C. Harrell, PE C80424

FRESNO COUNTY

Department of Public Works and Planning
m/a 2220 Tulare Street, Suite 720
Fresno, CA 93721-2106





	DATE:	
DESIGNED: K.X	10/06/22	
DRAWN: K.X	10/06/22	DRAWING NO. 20 OF 23



# DEPARTMENT OF PUBLIC WORKS & PLANNING

**CSA 35 - AT PROJECT CRACK SEAL** 2021-2022

